New Jersey Department of Transportation DATE : 10/27/11
PAGE : 138 -1
TABULATION OF BIDS

CALL ORDER : 138 CONTRACT ID : 11138 COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT : N1
CONTRACT TIME : 06/13/13 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : BR-280-6(106)

ROUTE 280 OVER WHIPPANY RIVER
DECK REPLACEMENT

TOWNSHIP OF PARSIPPANY-TROY HILLS
TWONSHIP OF EAST HANOVER

MORRIS COUNTY

SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 51082 SCAFAR CONTRACTING INC $ 5,172,322.85 100.0000%
2 57025 SPARWICK CONTR INC $ 5,493,111.00 106.2020%
3 B2773 BERTO CONSTR INC $ 5,843,309.00 112.9726%
4 F2743 FERREIRA CONSTRUCTION CO INC $ 5,867,960.40 113.4492%
5 R4689 RITACCO CONSTRUCTION INC $ 5,974,000.00 115.4994%
6 P6885 POWER CONCRETE CO INC $ 6,130,315.00 118.5215%
7  A3063 AGATE CONSTR CO INC $ 6,289,824.75 121.6054%
8 12943 IEW CONSTR GP, INC $ 6,712,623.77 129.7797%
9 50503 JOSEPH M SANZARI INC $ 6,830,923.75 132.0668%
10 B4645 GARDNER M BISHOP INC $ 6,846,519.25 132.3684%
11 N6512 NORTHEAST REMSCO CONSTRUCTION INC $ 6,893,950.00 133.2854%
12 B2064 BEAVER CONCRETE CONSTR CO INC $ 7,739,375.50 149.6306%
13 A5969 ANSELMI & DECICCO INC $ 7,816,198.50 151.1158%
14 HO0632 GEORGE HARMS CONSTR CO INC $ 8,883,725.75 171.7551%
| ( 1 ) s1082 | ( 2 ) $7025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it T st
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 45499.00000 45499.00| 40000.00000 40000.00]| 40000.00000 40000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 12913.00000 12913.00] 1500.00000 1500.00| 4000.00000 4000.00
PROGRESS SCHEDULE | |
0005 153006P 18.000 U | 439.00000 7902.00| 150.00000 2700.00] 200.00000 3600.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 600.000 HOUR | 0.01000 6.00]| 5.00000 3000.00] 1.00000 600.00
TRAINEES | | |
0007 154003P LUMP | 308273.00000 308273.00] 560000.00000 560000.00] 200000.00000 200000.00
|

MOBILIZATION



New Jersey Department of Transportation DATE 10/27/11
PAGE 138 -2
TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) s1082 | ( 2 ) S7025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0011 157003M LUMP | 86083.00000 86083.00| 24000.00000 24000.00] 45000.00000 45000.00
CONSTRUCTION LAYOUT | |
0020 159003M 15.000 U | 77.00000 1155.00]| 64.00000 960.00| 100.00000 1500.00
BREAKAWAY BARRICADE | |
0021 159006M 200.000 U | 59.00000 11800.00]| 42.00000 8400.00]| 60.00000 12000.00
DRUM | | |
0022 159009M 50.000 U | 10.00000 500.00] 18.00000 900.00]| 15.00000 750.00
TRAFFIC CONE | |
0023 159012M 582.000 SF | 8.60000 5005.20] 10.00000 5820.00] 9.00000 5238.00
CONSTRUCTION SIGNS | |
0024 159018M 2.000 U | 1119.00000 2238.00]| 1100.00000 2200.00]| 1200.00000 2400.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X | |
12! | | |
0025 159021P 5550.000 LF | 33.00000 183150.00]| 45.00000 249750.00] 70.00000 388500.00
CONSTRUCTION BARRIER CURB | |
0026 159027M 4.000 U | 3271.00000 13084.00] 3000.00000 12000.00]| 4000.00000 16000.00
FLASHING ARROW BOARD, 4' X 8' | |
0027 159028M 4.000 U | 3013.00000 12052.00]| 6000.00000 24000.00] 2500.00000 10000.00
FLOODLIGHTS FOR NIGHTTIME OPERATIONS | |
0028 159029M 2.000 U | 13881.00000 27762.00] 10500.00000 21000.00]| 18000.00000 36000.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0029 159030M 5.000 U | 6887.00000 34435.00] 8000.00000 40000.00 | 10000.00000 50000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0030 159032M 2.000 U | 8608.00000 17216.00]| 22400.00000 44800.00]| 15000.00000 30000.00
PORTABLE TRAILER MOUNTED CCTV CAMERA | |
ASSEMBLY | |
0031 159054M 4.000 U | 2583.00000 10332.00]| 4200.00000 16800.00| 5000.00000 20000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0032 159108M 2.000 U | 10847.00000 21694.00] 10000.00000 20000.00| 15000.00000 30000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0033 159117M 5000.000 LF | 1.70000 8500.00| 2.45000 12250.00]| 2.00000 10000.00
REMOVABLE BLACK LINE MASKING TAPE, 8" | |
0034 159123M 45000.000 LF | 1.55000 69750.00] 1.95000 87750.00] 2.00000 90000.00
TEMPORARY PAVEMENT MARKING TAPE, 6" | |
0035 159144M 12.000 U© | 0.85000 10.20] 200.00000 2400.00] 1.00000 12.00
|

EMERGENCY TOWING SERVICE
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) s1082 | ( 2 ) S7025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 160003M LUMP | 5900.00000 5900.00] 5900.00000 5900.00] 5900.00000 5900.00
FUEL PRICE ADJUSTMENT | |
0037 160006M LUMP | 16700.00000 16700.00] 16700.00000 16700.00] 16700.00000 16700.00
ASPHALT PRICE ADJUSTMENT | |
0038 161003P LUMP | 19445.00000 19445.00]| 7500.00000 7500.00| 5000.00000 5000.00
FINAL CLEANUP | |
0039 201003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 30000.00000 30000.00
CLEARING SITE | |
0040 202003P 1.000 ACRE | 21303.00000 21303.00] 14000.00000 14000.00]| 10000.00000 10000.00
STRIPPING | |
0041 202009P 3502.000 CY | 16.00000 56032.00] 25.00000 87550.00] 15.00000 52530.00
EXCAVATION, UNCLASSIFIED | |
0042 202021P 9911.000 SY | 6.15000 60952.65| 5.00000 49555.00| 3.00000 29733.00
REMOVAL OF PAVEMENT | |
0043 203021P 1329.000 cCY | 6.70000 8904.30]| 34.00000 45186.00] 25.00000 33225.00
I-14 SOIL AGGREGATE | |
0044 302036P 10086.000 SY | 3.20000 32275.20] 5.50000 55473.00] 8.00000 80688.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0045 401009P 4174.000 SY | 3.45000 14400.30] 5.00000 20870.00] 5.00000 20870.00
HMA MILLING, 3" OR LESS | |
0046 401027M 2500.000 LF | 0.85000 2125.00] 1.00000 2500.00] 2.00000 5000.00
POLYMERIZED JOINT ADHESIVE | |
0047 401030M 2200.000 GAL | 0.85000 1870.00| 1.00000 2200.00] 0.01000 22.00
TACK COAT | |
0048 401034M 217.000 GAL | 0.85000 184.45] 1.00000 217.00] 1.00000 217.00
TACK COAT 76-22 | |
0049 401060M 1876.000 T | 85.00000 159460.00] 100.00000 187600.00] 90.00000 168840.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0050 401090M 341.000 T | 76.00000 25916.00] 90.00000 30690.00] 85.00000 28985.00
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0051 401096M 1965.000 T | 76.00000 149340.00]| 88.00000 172920.00]| 80.00000 157200.00
HOT MIX ASPHALT 19 M 64 BASE COURSE | |
0052 401108M 70.000 U | 52.00000 3640.00] 150.00000 10500.00] 1.00000 70.00
CORE SAMPLES, HOT MIX ASPHALT | |
0053 555006M 130.000 T | 228.00000 29640.00] 265.00000 34450.00] 300.00000 39000.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0054 601122P 5.000 LF | 8.80000 44.00] 80.00000 400.00] 100.00000 500.00
|

15" REINFORCED CONCRETE PIPE



TRAFFIC STRIPES,

LONG LIFE, EPOXY RESIN
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CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) s1082 | ( 2 ) S7025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 602018M 2.000 U | 1938.00000 3876.00] 1500.00000 3000.00] 5000.00000 10000.00
INLET, TYPE E | |
0056 605045P 112.000 LF | 28.00000 3136.00] 39.00000 4368.00 | 43.00000 4816.00
CHAIN-LINK FENCE, 6' HIGH | |
0057 607018P 112.000 LF | 43.00000 4816.00| 22.00000 2464.00] 19.00000 2128.00
9" X 16" CONCRETE VERTICAL CURB | |
0058 608003P 180.000 SY | 3.65000 657.00] 22.00000 3960.00] 26.00000 4680.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0059 608004P 3465.000 SY | 21.00000 72765.00| 22.00000 76230.00]| 27.00000 93555.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0060 609003M 1162.000 LF | 13.00000 15106.00] 16.00000 18592.00] 25.00000 29050.00
BEAM GUIDE RAIL | |
0061 609009M 83.000 LF | 24.00000 1992.00]| 35.00000 2905.00] 80.00000 6640.00
MODIFIED THRIE BEAM GUIDE RAIL | |
0062 609012M 1903.000 LF | 37.00000 70411.00] 38.00000 72314.00] 52.00000 98956.00
MODIFIED THRIE BEAM GUIDE RAIL, DUAL | |
FACED | | |
0063 609021M 1948.000 LF | 5.45000 10616.60] 7.00000 13636.00] 12.00000 23376.00
RUB RAIL | | |
0064 609024M 1.000 U© | 1679.00000 1679.00| 2500.00000 2500.00] 2800.00000 2800.00
FLARED GUIDE RAIL TERMINAL | |
0065 609039M 8.000 U | 473.00000 3784.00] 800.00000 6400.00] 500.00000 4000.00
BEAM GUIDE RAIL ANCHORAGE | |
0066 609042M 40.000 U | 116.00000 4640.00]| 50.00000 2000.00] 62.00000 2480.00
BEAM GUIDE RAIL POST | |
0067 609054M 250.000 LF | 8.50000 2125.00] 10.00000 2500.00] 10.00000 2500.00
BEAM GUIDE RAIL ELEMENT | |
0068 609060M 319.000 U | 22.00000 7018.00| 10.00000 3190.00] 15.00000 4785.00
BEAM GUIDE RAIL BLOCKOUT | |
0069 609063M 1978.000 LF | 7.60000 15032.80] 10.00000 19780.00] 14.00000 27692.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0070 609072M 714.000 LF | 14.00000 9996.00| 24.00000 17136.00]| 15.00000 10710.00
RESET MODIFIED THRIE BEAM GUIDE RAIL, | |
DUAL-FACED, WITH EXISTING POSTS | |
0071 609075M 3991.000 LF | 3.45000 13768.95] 2.00000 7982.00 | 4.00000 15964.00
REMOVAL OF BEAM GUIDE RAIL | |
0072 610006M 5000.000 LF | 0.75000 3750.00] 0.60000 3000.00] 1.00000 5000.00
|
|

6"
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CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) s1082 | ( 2 ) S7025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0073 610012M 30.000 U | 43.00000 1290.00]| 49.00000 1470.00]| 50.00000 1500.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0074 610018M 30.000 U | 43.00000 1290.00]| 49.00000 1470.00| 50.00000 1500.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0075 610024M 60.000 U | 0.85000 51.00] 60.00000 3600.00] 1.00000 60.00
REMOVAL OF RPM | |
0076 610033M 950.000 LF | 4.45000 4227.50| 5.00000 4750.00 | 6.00000 5700.00
RUMBLE STRIP | |
0077 610036M 5000.000 LF | 0.55000 2750.00] 0.60000 3000.00] 1.00000 5000.00
REMOVAL OF TRAFFIC STRIPES | |
0078 612003P 32.000 SF | 27.00000 864.00| 35.00000 1120.00]| 25.00000 800.00
REGULATORY AND WARNING SIGN | |
SECTION TOTALS | S 1,763,133.15] S 2,221,808.00] S 2,043,772.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155006M 1.000 U© | 21521.00000 21521.00] 7500.00000 7500.00| 25000.00000 25000.00
FIELD OFFICE TYPE B SET UP | |
0009 155024M 21.000 MO | 1550.00000 32550.00] 1000.00000 21000.00] 1500.00000 31500.00
FIELD OFFICE TYPE B MAINTENANCE | |
0010 155039M LUMP | 8400.00000 8400.00| 8400.00000 8400.00| 8400.00000 8400.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 62,471.00] $ 36,900.00] $ 64,900.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 9000.00000 9000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 10000.00000 10000.00]| 15000.00000 15000.00] 20000.00000 20000.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 20,000.00] $ 25,000.00] $ 29,000.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0012 158006M 2479.000 LF | 3.90000 9668.10| 2.00000 4958.00 | 4.00000 9916.00
SILT FENCE | |
0013 158015M 50.000 U | 10.00000 500.00] 26.00000 1300.00] 5.00000 250.00
|

HAYBALE
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CALL ORDER : 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) s1082 | ( 2 ) S7025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0014 158027M 100.000 SF | 3.90000 390.00] 5.00000 500.00] 10.00000 1000.00
INLET FILTER TYPE 1 | |
0015 158042M 474.000 LF | 22.00000 10428.00] 14.00000 6636.00] 40.00000 18960.00
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0016 158060M 80.000 T | 17.00000 1360.00]| 35.00000 2800.00] 25.00000 2000.00
CONSTRUCTION DRIVEWAY | |
0017 158063P LUMP | 3013.00000 3013.00] 5000.00000 5000.00] 3750.00000 3750.00
CONCRETE WASHOUT SYSTEM | |
0018 158072M 3.000 U | 2152.00000 6456.00] 600.00000 1800.00]| 1200.00000 3600.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0019 158084M 257.000 CY | 42.00000 10794.00] 20.00000 5140.00] 1.00000 257.00
EROSION CONTROL SEDIMENT REMOVAL | |
0082 807003M 2102.000 SY | 3.00000 6306.00] 3.50000 7357.00]| 6.00000 12612.00
TOPSOIL STABILIZATION, TYPE 1 MAT | |
SECTION TOTALS | $ 48,915.10| $ 35,491.00] $ 52,345.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0079 804006P 8931.000 SY | 1.25000 11163.75] 2.00000 17862.00] 4.00000 35724.00
TOPSOILING, 4" THICK | |
0080 804015P 995.000 CY | 20.00000 19900.00]| 35.00000 34825.00] 1.00000 995.00
BORROW TOPSOIL | |
0081 806006P 12815.000 sSY | 0.35000 4485.25| 0.50000 6407.50] 1.00000 12815.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0083 809003M 12815.000 SY | 0.40000 5126.00] 0.50000 6407.50] 1.00000 12815.00
STRAW MULCHING | |
SECTION TOTALS | $ 40,675.00] $ 65,502.00] $ 62,349.00
—————————————————————————————————————————— e
SECTION 0006 LATIN LANDSCAPE
| | |
0084 811006M 49.000 U | 211.00000 10339.00] 300.00000 14700.00] 250.00000 12250.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0085 811031M 28.000 U | 168.00000 4704.00]| 240.00000 6720.00] 120.00000 3360.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
SECTION TOTALS | $ 15,043.00| $ 21,420.00] $ 15,610.00
—————————————————————————————————————————— e

SECTION 0007 TEMPORARY BRIDGE
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) s1082 | ( 2 ) S7025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0086 514003P LUMP | 574801.00000 574801.00| 854000.00000 854000.00| 900000.00000 900000.00
TEMPORARY STRUCTURE, ONE-WAY | |
SECTION TOTALS | $ 574,801.00] $ 854,000.00] $ 900,000.00
+ + +
SECTION 0008 BRIDGE (1418-151)
| | |
0087 201006P LUMP | 310000.00000 310000.00| 310000.00000 310000.00| 175000.00000 175000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-151) | |
0088 201039P LUMP | 209555.00000 209555.00] 142000.00000 142000.00| 100000.00000 100000.00
TEMPORARY SHIELDING | |
0089 504006P 68387.000 LB | 1.40000 95741.80] 1.50000 102580.50] 2.00000 136774.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0090 504018P 20.000 cCY | 910.00000 18200.00]| 942.00000 18840.00]| 2200.00000 44000.00
CONCRETE WING WALL | |
0091 504024P 8.000 CY | 5309.00000 42472.00] 1350.00000 10800.00] 5000.00000 40000.00
CONCRETE ABUTMENT WALL | |
0092 504036P 85.000 SY | 14.00000 1190.00]| 41.00000 3485.00] 35.00000 2975.00
EPOXY WATERPROOFING | |
0093 505072P LUMP | 44297.00000 44297.00] 41000.00000 41000.00] 50000.00000 50000.00
GIRDER JACKING | |
0094 506006P 20.000 U | 3004.00000 60080.00| 1100.00000 22000.00] 3000.00000 60000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0095 506012P 50.000 U | 43.00000 2150.00] 8.00000 400.00| 10.00000 500.00
SHEAR CONNECTOR | |
0096 507003P 60.000 LF | 281.00000 16860.00]| 190.00000 11400.00] 1100.00000 66000.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0097 507024P 265.000 cCY | 531.00000 140715.00]| 749.00000 198485.00] 900.00000 238500.00
CONCRETE BRIDGE DECK, HPC | |
0098 507039P 470.000 LF | 103.00000 48410.00] 133.00000 62510.00] 160.00000 75200.00
CONCRETE BRIDGE PARAPET, HPC | |
0099 507051P 220.000 cCY | 512.00000 112640.00]| 385.00000 84700.00]| 550.00000 121000.00
CONCRETE BRIDGE APPROACH | |
0100 552003M 17.000 LF | 99.00000 1683.00| 18.00000 306.00] 200.00000 3400.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0101 554003P LUMP | 89744.00000 89744.00] 10000.00000 10000.00] 40000.00000 40000.00
POLLUTION CONTROL SYSTEM | |
0102 554009P LUMP | 166562.00000 166562.00]| 80000.00000 80000.00| 170000.00000 170000.00
|

NEAR-WHITE BLAST CLEANING AND PAINTING
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) s1082 | ( 2 ) 57025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0103 555003M 43.000 SF | 358.00000 15394.00]| 40.00000 1720.00]| 275.00000 11825.00
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | $ 1,375,693.80] $ 1,100,226.50] $ 1,335,174.00
+ + +
SECTION 0009 BRIDGE (1418-152)
| | |
0104 201006P LUMP | 310000.00000 310000.00| 310000.00000 310000.00|] 175000.00000 175000.00
CLEARING SITE, BRIDGE (___ ) (STRUCTURE | |
NO. 1418-152) | | |
0105 201039P LUMP | 113752.00000 113752.00| 173000.00000 173000.00|] 100000.00000 100000.00
TEMPORARY SHIELDING | |
0106 504006P 66457.000 LB | 1.40000 93039.80] 1.50000 99685.50] 2.00000 132914.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0107 504018P 21.000 cCY | 872.00000 18312.00]| 942.00000 19782.00]| 2200.00000 46200.00
CONCRETE WING WALL | |
0108 504024P 8.000 CY | 5309.00000 42472.00] 1350.00000 10800.00] 5000.00000 40000.00
CONCRETE ABUTMENT WALL | |
0109 504036P 85.000 SY | 14.00000 1190.00]| 41.00000 3485.00] 35.00000 2975.00
EPOXY WATERPROOFING | |
0110 505072P LUMP | 39748.00000 39748.00] 41000.00000 41000.00] 50000.00000 50000.00
GIRDER JACKING | |
0111 506006P 20.000 U | 3004.00000 60080.00| 1100.00000 22000.00] 3000.00000 60000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0112 506012P 50.000 U | 43.00000 2150.00] 8.00000 400.00]| 10.00000 500.00
SHEAR CONNECTOR | |
0113 507003P 60.000 LF | 281.00000 16860.00]| 190.00000 11400.00]| 1100.00000 66000.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0114 507024P 270.000 cCY | 523.00000 141210.00]| 743.00000 200610.00] 900.00000 243000.00
CONCRETE BRIDGE DECK, HPC | |
0115 507039P 477.000 LF | 103.00000 49131.00] 133.00000 63441.00] 160.00000 76320.00
CONCRETE BRIDGE PARAPET, HPC | |
0116 507051P 220.000 cCY | 512.00000 112640.00]| 385.00000 84700.00| 550.00000 121000.00
CONCRETE BRIDGE APPROACH | |
0117 552003M 40.000 LF | 99.00000 3960.00] 18.00000 720.00] 200.00000 8000.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0118 554003P LUMP | 89744.00000 89744.00] 10000.00000 10000.00] 40000.00000 40000.00
POLLUTION CONTROL SYSTEM | |
0119 554009P LUMP | 166562.00000 166562.00]| 80000.00000 80000.00| 170000.00000 170000.00
|

NEAR-WHITE BLAST CLEANING AND PAINTING



New Jersey Department of Transportation DATE 10/27/11
PAGE 138 -9
TABULATION OF BIDS
CALL ORDER : 138 CONTRACT 1ID COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) s1082 | ( 2 ) S7025 | ( 3 ) B2773
| SCAFAR CONTRACTING INC | SPARWICK CONTR INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0120 555003M 30.000 SF | 358.00000 10740.00]| 58.00000 1740.00]| 275.00000 8250.00
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | 1,271,590.80] $ 1,132,763.50] $ 1,340,159.00
+ + +
CONTRACT TOTALS | 5,172,322.85] S 5,493,111.00] S 5,843,309.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



PORTABLE TRAILER MOUNTED CCTV CAMERA

New Jersey Department of Transportation DATE 10/27/11
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) F2743 | ( 5 ) R4689 | ( 6 ) P6885
|[FERREIRA CONSTRUCTION CO INC |RITACCO CONSTRUCTION INC |POWER CONCRETE CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 45934.00000 45934.00| 30000.00000 30000.00]| 50000.00000 50000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 10000.00000 10000.00]| 5000.00000 5000.00] 15000.00000 15000.00
PROGRESS SCHEDULE | |
0005 153006P 18.000 U | 510.00000 9180.00]| 500.00000 9000.00]| 600.00000 10800.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 600.000 HOUR | 0.01000 6.00]| 0.10000 60.00] 1.00000 600.00
TRAINEES I I |
0007 154003P LUMP | 596000.00000 596000.00| 590000.00000 590000.00| 480000.00000 480000.00
MOBILIZATION | |
0011 157003M LUMP | 70000.00000 70000.00]| 15000.00000 15000.00] 13500.00000 13500.00
CONSTRUCTION LAYOUT | |
0020 159003M 15.000 U | 250.00000 3750.00] 65.00000 975.00]| 1.00000 15.00
BREAKAWAY BARRICADE | |
0021 159006M 200.000 U© | 100.00000 20000.00] 30.00000 6000.00]| 1.00000 200.00
DRUM | | |
0022 159009M 50.000 U | 0.01000 0.50] 8.00000 400.00]| 1.00000 50.00
TRAFFIC CONE | |
0023 159012M 582.000 SF | 9.00000 5238.00] 10.00000 5820.00] 12.50000 7275.00
CONSTRUCTION SIGNS | |
0024 159018M 2.000 U | 1240.00000 2480.00| 1500.00000 3000.00]| 1100.00000 2200.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X | |
12! | | |
0025 159021P 5550.000 LF | 50.00000 277500.00] 45.00000 249750.00] 50.00000 277500.00
CONSTRUCTION BARRIER CURB | |
0026 159027M 4.000 U | 1.10000 4.40]| 1000.00000 4000.00| 2000.00000 8000.00
FLASHING ARROW BOARD, 4' X 8' | |
0027 159028M 4.000 U | 500.00000 2000.00] 100.00000 400.00] 8000.00000 32000.00
FLOODLIGHTS FOR NIGHTTIME OPERATIONS | |
0028 159029M 2.000 U | 2818.00000 5636.00] 13500.00000 27000.00] 9000.00000 18000.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0029 159030M 5.000 U | 845.00000 4225.00]| 2000.00000 10000.00]| 5000.00000 25000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0030 159032M 2.000 U | 26333.00000 52666.00 | 28000.00000 56000.00| 22500.00000 45000.00
|
|

ASSEMBLY



New Jersey Department of Transportation DATE 10/27/11
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT : N1
SET-ASIDE
| 4 ) F2743 | ( 5 ) R4689 | ( 6 ) P6885
|FERREIRA CONSTRUCTION CO INC |RITACCO CONSTRUCTION INC |POWER CONCRETE CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0031 159054M 4.000 U | 5087.00000 20348.00] 7500.00000 30000.00] 5000.00000 20000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0032 159108M 2.000 U | 5635.00000 11270.00]| 1000.00000 2000.00] 5000.00000 10000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0033 159117M 5000.000 LF | 2.80000 14000.00] 2.70000 13500.00] 3.00000 15000.00
REMOVABLE BLACK LINE MASKING TAPE, 8" | |
0034 159123M 45000.000 LF | 2.20000 99000.00]| 2.10000 94500.00] 1.00000 45000.00
TEMPORARY PAVEMENT MARKING TAPE, 6" | |
0035 159144M 12.000 U | 316.00000 3792.00] 95.00000 1140.00| 700.00000 8400.00
EMERGENCY TOWING SERVICE | |
0036 160003M LUMP | 5900.00000 5900.00] 5900.00000 5900.00] 5900.00000 5900.00
FUEL PRICE ADJUSTMENT | |
0037 160006M LUMP | 16700.00000 16700.00] 16700.00000 16700.00] 16700.00000 16700.00
ASPHALT PRICE ADJUSTMENT | |
0038 161003P LUMP | 15779.00000 15779.00| 5000.00000 5000.00] 10000.00000 10000.00
FINAL CLEANUP | |
0039 201003P LUMP | 14307.00000 14307.00] 20000.00000 20000.00] 20000.00000 20000.00
CLEARING SITE | |
0040 202003P 1.000 ACRE | 7019.00000 7019.00| 7300.00000 7300.00| 8000.00000 8000.00
STRIPPING | |
0041 202009P 3502.000 CY | 20.00000 70040.00] 27.00000 94554.00] 55.00000 192610.00
EXCAVATION, UNCLASSIFIED | |
0042 202021P 9911.000 SY | 13.00000 128843.00]| 5.00000 49555.00| 10.00000 99110.00
REMOVAL OF PAVEMENT | |
0043 203021P 1329.000 cCY | 27.00000 35883.00] 33.00000 43857.00] 30.00000 39870.00
I-14 SOIL AGGREGATE | |
0044 302036P 10086.000 SY | 8.00000 80688.00| 8.00000 80688.00| 7.00000 70602.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0045 401009P 4174.000 SY | 13.00000 54262.00] 3.20000 13356.80] 4.00000 16696.00
HMA MILLING, 3" OR LESS | |
0046 401027M 2500.000 LF | 1.10000 2750.00] 0.50000 1250.00]| 2.00000 5000.00
POLYMERIZED JOINT ADHESIVE | |
0047 401030M 2200.000 GAL | 1.10000 2420.00] 6.50000 14300.00] 0.10000 220.00
TACK COAT | |
0048 401034M 217.000 GAL | 1.10000 238.70] 10.00000 2170.00] 1.00000 217.00
|

TACK COAT 76-22



New Jersey Department of Transportation DATE 10/27/11
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) F2743 | ( 5 ) R4689 | ( 6 ) P6885
|[FERREIRA CONSTRUCTION CO INC |RITACCO CONSTRUCTION INC |POWER CONCRETE CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0049 401060M 1876.000 T | 104.00000 195104.00]| 92.00000 172592.00]| 105.00000 196980.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0050 401090M 341.000 T | 93.00000 31713.00] 92.00000 31372.00] 105.00000 35805.00
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0051 401096M 1965.000 T | 91.00000 178815.00] 72.00000 141480.00] 95.00000 186675.00
HOT MIX ASPHALT 19 M 64 BASE COURSE | |
0052 401108M 70.000 U | 132.00000 9240.00| 150.00000 10500.00]| 200.00000 14000.00
CORE SAMPLES, HOT MIX ASPHALT | |
0053 555006M 130.000 T | 279.00000 36270.00] 200.00000 26000.00] 400.00000 52000.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0054 601122P 5.000 LF | 271.00000 1355.00]| 500.00000 2500.00| 300.00000 1500.00
15" REINFORCED CONCRETE PIPE | |
0055 602018M 2.000 U | 3660.00000 7320.00]| 3500.00000 7000.00| 2700.00000 5400.00
INLET, TYPE E | |
0056 605045P 112.000 LF | 41.00000 4592.00| 39.00000 4368.00| 45.00000 5040.00
CHAIN-LINK FENCE, 6' HIGH | |
0057 607018P 112.000 LF | 53.00000 5936.00] 60.00000 6720.00] 24.00000 2688.00
9" X 16" CONCRETE VERTICAL CURB | |
0058 608003P 180.000 SY | 41.00000 7380.00 | 23.00000 4140.00]| 28.00000 5040.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0059 608004P 3465.000 SY | 27.00000 93555.00| 22.00000 76230.00]| 29.00000 100485.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0060 609003M 1162.000 LF | 17.00000 19754.00]| 16.00000 18592.00]| 25.50000 29631.00
BEAM GUIDE RAIL | |
0061 609009M 83.000 LF | 32.00000 2656.00| 35.00000 2905.00| 84.00000 6972.00
MODIFIED THRIE BEAM GUIDE RAIL | |
0062 609012M 1903.000 LF | 48.00000 91344.00]| 38.00000 72314.00]| 55.00000 104665.00
MODIFIED THRIE BEAM GUIDE RAIL, DUAL | |
FACED | | |
0063 609021M 1948.000 LF | 7.00000 13636.00] 7.00000 13636.00] 13.00000 25324.00
RUB RAIL | | |
0064 609024M 1.000 U© | 2168.00000 2168.00] 3000.00000 3000.00] 3000.00000 3000.00
FLARED GUIDE RAIL TERMINAL | |
0065 609039M 8.000 U | 611.00000 4888.00 | 800.00000 6400.00]| 550.00000 4400.00
BEAM GUIDE RAIL ANCHORAGE | |
0066 609042M 40.000 U | 150.00000 6000.00] 50.00000 2000.00] 64.00000 2560.00
|

BEAM GUIDE RAIL POST



New Jersey Department of Transportation DATE 10/27/11
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) F2743 | ( 5 ) R4689 | ( 6 ) P6885
|[FERREIRA CONSTRUCTION CO INC |RITACCO CONSTRUCTION INC |POWER CONCRETE CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 609054M 250.000 LF | 11.00000 2750.00] 10.00000 2500.00] 10.00000 2500.00
BEAM GUIDE RAIL ELEMENT | |
0068 609060M 319.000 U | 28.00000 8932.00]| 10.00000 3190.00] 16.00000 5104.00
BEAM GUIDE RAIL BLOCKOUT | |
0069 609063M 1978.000 LF | 10.00000 19780.00]| 10.00000 19780.00| 14.00000 27692.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0070 609072M 714.000 LF | 19.00000 13566.00]| 24.00000 17136.00]| 15.00000 10710.00
RESET MODIFIED THRIE BEAM GUIDE RAIL, | |
DUAL-FACED, WITH EXISTING POSTS | |
0071 609075M 3991.000 LF | 1.90000 7582.90 | 2.00000 7982.00 | 4.00000 15964.00
REMOVAL OF BEAM GUIDE RAIL | |
0072 610006M 5000.000 LF | 0.80000 4000.00] 0.90000 4500.00] 1.00000 5000.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | I
0073 610012M 30.000 U | 42.00000 1260.00]| 40.00000 1200.00| 35.00000 1050.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0074 610018M 30.000 U | 42.00000 1260.00]| 40.00000 1200.00]| 35.00000 1050.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0075 610024M 60.000 U | 26.00000 1560.00| 20.00000 1200.00]| 12.00000 720.00
REMOVAL OF RPM | |
0076 610033M 950.000 LF | 9.00000 8550.00| 10.00000 9500.00] 11.00000 10450.00
RUMBLE STRIP | |
0077 610036M 5000.000 LF | 0.50000 2500.00] 0.50000 2500.00] 0.60000 3000.00
REMOVAL OF TRAFFIC STRIPES | |
0078 612003P 32.000 SF | 33.00000 1056.00] 25.00000 800.00] 50.00000 1600.00
REGULATORY AND WARNING SIGN | |
SECTION TOTALS | $ 2,472,382.50]| $ 2,181,412.80]| $ 2,435,470.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155006M 1.000 U | 20000.00000 20000.00] 15000.00000 15000.00] 60000.00000 60000.00
FIELD OFFICE TYPE B SET UP | |
0009 155024M 21.000 MO | 2000.00000 42000.00]| 750.00000 15750.00]| 2700.00000 56700.00
FIELD OFFICE TYPE B MAINTENANCE | |
0010 155039M LUMP | 8400.00000 8400.00| 8400.00000 8400.00| 8400.00000 8400.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 70,400.00] $ 39,150.00] $ 125,100.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)



New Jersey Department of Transportation DATE : 10/27/11
PAGE : 138 -14
TABULATION OF BIDS

CALL ORDER : 138 CONTRACT ID : 11138 COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) F2743 | ( 5 ) R4689 | ( 6 ) P6885
|FERREIRA CONSTRUCTION CO INC |RITACCO CONSTRUCTION INC |POWER CONCRETE CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 10090.00000 10090.00]| 17000.00000 17000.00]| 10000.00000 10000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 25225.00000 25225.00] 15000.00000 15000.00] 100.00000 100.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 35,315.00] $ 32,000.00] $ 10,100.00
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0012 158006M 2479.000 LF | 4.00000 9916.00| 3.25000 8056.75]| 5.00000 12395.00
SILT FENCE | |
0013 158015M 50.000 U | 19.00000 950.00| 25.00000 1250.00] 30.00000 1500.00
HAYBALE | | |
0014 158027M 100.000 SF | 10.00000 1000.00]| 40.00000 4000.00]| 10.00000 1000.00
INLET FILTER TYPE 1 | |
0015 158042M 474.000 LF | 12.00000 5688.00] 20.00000 9480.00] 30.00000 14220.00
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0016 158060M 80.000 T | 69.00000 5520.00] 15.00000 1200.00]| 200.00000 16000.00
CONSTRUCTION DRIVEWAY | |
0017 158063P LUMP | 6320.00000 6320.00] 3000.00000 3000.00] 2000.00000 2000.00
CONCRETE WASHOUT SYSTEM | |
0018 158072M 3.000 U | 113.00000 339.00] 500.00000 1500.00]| 1000.00000 3000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0019 158084M 257.000 CY | 28.00000 7196.00 | 6.00000 1542.00] 60.00000 15420.00
EROSION CONTROL SEDIMENT REMOVAL | |
0082 807003M 2102.000 SY | 4.00000 8408.00| 3.50000 7357.00| 5.00000 10510.00
TOPSOIL STABILIZATION, TYPE 1 MAT | |
SECTION TOTALS | $ 45,337.00] $ 37,385.75] $ 76,045.00
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0079 804006P 8931.000 SY | 1.50000 13396.50] 1.50000 13396.50] 2.00000 17862.00
TOPSOILING, 4" THICK | |
0080 804015P 995.000 CY | 11.00000 10945.00]| 23.00000 22885.00] 25.00000 24875.00
BORROW TOPSOIL | |
0081 806006P 12815.000 SY | 0.40000 5126.00] 0.50000 6407.50] 1.00000 12815.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0083 809003M 12815.000 SY | 4.00000 51260.00] 0.50000 6407.50] 1.00000 12815.00
STRAW MULCHING | |
SECTION TOTALS | $ 80,727.50] $ 49,096.50] $ 68,367.00
—————————————————————————————————————————— e

SECTION 0006 LATIN LANDSCAPE



New Jersey Department of Transportation DATE : 10/27/11
PAGE : 138 -15
TABULATION OF BIDS

CALL ORDER : 138 CONTRACT ID : 11138 COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) F2743 | ( 5 ) R4689 | ( 6 ) P6885
|FERREIRA CONSTRUCTION CO INC |RITACCO CONSTRUCTION INC |POWER CONCRETE CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 811006M 49.000 U | 258.00000 12642.00]| 245.00000 12005.00]| 300.00000 14700.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0085 811031M 28.000 U | 205.00000 5740.00] 195.00000 5460.00] 250.00000 7000.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
SECTION TOTALS | $ 18,382.00] $ 17,465.00| $ 21,700.00
—————————————————————————————————————————— i e s
SECTION 0007 TEMPORARY BRIDGE
| | |
0086 514003P LUMP | 904369.00000 904369.00| 931757.75000 931757.75| 1150000.00000 1150000.00
TEMPORARY STRUCTURE, ONE-WAY | |
SECTION TOTALS | $ 904,369.00] $ 931,757.75] S 1,150,000.00
+ + +
SECTION 0008 BRIDGE (1418-151)
| | |
0087 201006P LUMP | 195404.00000 195404.00| 310000.00000 310000.00| 210000.00000 210000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-151) | |
0088 201039P LUMP | 100000.00000 100000.00| 200000.00000 200000.00| 110000.00000 110000.00
TEMPORARY SHIELDING | |
0089 504006P 68387.000 LB | 1.60000 109419.20]| 1.30000 88903.10]| 2.00000 136774.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0090 504018P 20.000 cCY | 542.00000 10840.00] 1600.00000 32000.00| 745.00000 14900.00
CONCRETE WING WALL | |
0091 504024P 8.000 cCY | 3127.00000 25016.00] 5500.00000 44000.00]| 745.00000 5960.00
CONCRETE ABUTMENT WALL | |
0092 504036P 85.000 sSY | 78.00000 6630.00] 25.00000 2125.00] 55.00000 4675.00
EPOXY WATERPROOFING | |
0093 505072P LUMP | 60804.00000 60804.00] 50000.00000 50000.00] 85000.00000 85000.00
GIRDER JACKING | |
0094 506006P 20.000 U | 3449.00000 68980.00 | 2300.00000 46000.00] 1500.00000 30000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0095 506012P 50.000 U | 11.00000 550.00] 10.00000 500.00] 4.50000 225.00
SHEAR CONNECTOR | |
0096 507003P 60.000 LF | 370.00000 22200.00] 360.00000 21600.00] 200.00000 12000.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0097 507024P 265.000 cCY | 834.00000 221010.00] 700.00000 185500.00]| 750.00000 198750.00
|

CONCRETE BRIDGE DECK, HPC |



New Jersey Department of Transportation DATE 10/27/11
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) F2743 | ( 5 ) R4689 | ( 6 ) P6885
|[FERREIRA CONSTRUCTION CO INC |RITACCO CONSTRUCTION INC |POWER CONCRETE CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 507039P 470.000 LF | 126.00000 59220.00] 250.00000 117500.00] 200.00000 94000.00
CONCRETE BRIDGE PARAPET, HPC | |
0099 507051P 220.000 CY | 636.00000 139920.00] 550.00000 121000.00] 400.00000 88000.00
CONCRETE BRIDGE APPROACH | |
0100 552003M 17.000 LF | 266.00000 4522.00]| 110.00000 1870.00]| 120.00000 2040.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0101 554003P LUMP | 7373.00000 7373.00 | 10000.00000 10000.00]| 15000.00000 15000.00
POLLUTION CONTROL SYSTEM | |
0102 554009P LUMP | 79000.00000 79000.00|] 105000.00000 105000.00|] 100000.00000 100000.00
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0103 555003M 43.000 SF | 251.00000 10793.00] 105.00000 4515.00 | 330.00000 14190.00
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | $ 1,121,681.20] $ 1,340,513.10] $ 1,121,514.00
+ + +
SECTION 0009 BRIDGE (1418-152)
| | |
0104 201006P LUMP | 195404.00000 195404.00| 310000.00000 310000.00] 210000.00000 210000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-152) | | |
0105 201039P LUMP | 100000.00000 100000.00| 200000.00000 200000.00| 110000.00000 110000.00
TEMPORARY SHIELDING | |
0106 504006P 66457.000 LB | 1.60000 106331.20]| 1.30000 86394.10]| 2.00000 132914.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0107 504018P 21.000 cCY | 516.00000 10836.00]| 1600.00000 33600.00]| 745.00000 15645.00
CONCRETE WING WALL | |
0108 504024P 8.000 cCY | 3127.00000 25016.00] 5500.00000 44000.00]| 745.00000 5960.00
CONCRETE ABUTMENT WALL | |
0109 504036P 85.000 SY | 78.00000 6630.00]| 25.00000 2125.00]| 55.00000 4675.00
EPOXY WATERPROOFING | |
0110 505072P LUMP | 60804.00000 60804.00] 50000.00000 50000.00] 85000.00000 85000.00
GIRDER JACKING | |
0111 506006P 20.000 U | 3449.00000 68980.00| 2300.00000 46000.00 | 1500.00000 30000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0112 506012P 50.000 U | 11.00000 550.00] 10.00000 500.00] 4.50000 225.00
SHEAR CONNECTOR | |
0113 507003P 60.000 LF | 370.00000 22200.00] 360.00000 21600.00] 200.00000 12000.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0114 507024P 270.000 cCY | 819.00000 221130.00] 700.00000 189000.00] 750.00000 202500.00
|

CONCRETE BRIDGE DECK, HPC



New Jersey Department of Transportation

TABULATION OF BIDS

CALL ORDER : 138 CONTRACT 1ID
LETTING DATE : 10/27/11 10:00AM DISTRICT
SET-ASIDE

11
N1

138

COUNTIES : MORRIS

DATE : 10/27/11
PAGE : 138 -17

4 )

LINE NO / ITEM CODE / ALT

F2743

(
FERREIRA CONSTRUCTION CO INC

I(

5

)

R4689

|RITACCO CONSTRUCTION INC

I(

6 )

P6885

|POWER CONCRETE CO INC

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0115 507039P 477.000 LF | 126.00000 60102.00] 250.00000 119250.00] 200.00000 95400.00
CONCRETE BRIDGE PARAPET, HPC | |
0116 507051P 220.000 cCY | 636.00000 139920.00] 550.00000 121000.00] 400.00000 88000.00
CONCRETE BRIDGE APPROACH | |
0117 552003M 40.000 LF | 177.00000 7080.00| 90.00000 3600.00] 120.00000 4800.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0118 554003P LUMP | 7373.00000 7373.00]| 10000.00000 10000.00] 15000.00000 15000.00
POLLUTION CONTROL SYSTEM | |
0119 554009P LUMP | 79000.00000 79000.00| 105000.00000 105000.00 100000.00000 100000.00
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0120 555003M 30.000 SF | 267.00000 8010.00] 105.00000 3150.00] 330.00000 9900.00
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | $ 1,119,366.20| $ 1,345,219.10] $ 1,122,019.00
+ + +
CONTRACT TOTALS | $ 5,867,960.40| $ 5,974,000.00| $ 6,130,315.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IN
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TABULATION OF BIDS
CALL ORDER : 138 CONTRACT ID COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) A3063 I ( 8 12943 | ( 9 ) sS0503

LINE NO / ITEM CODE / ALT

|AGATE CONSTR CO INC

| IEW CONSTR GP,

| JOSEPH M SANZARI INC

PORTABLE TRAILER MOUNTED CCTV CAMERA

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 25000.00000 25000.00] 34384.85000 34384.85] 51000.00000 51000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 10000.00000 10000.00]| 0.01000 0.01] 5450.00000 5450.00
PROGRESS SCHEDULE | |
0005 153006P 18.000 U | 500.00000 9000.00 | 0.01000 0.18] 817.00000 14706.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 600.000 HOUR | 0.01000 6.00]| 0.01000 6.00]| 0.10000 60.00
TRAINEES I I |
0007 154003P LUMP | 625000.00000 625000.00| 670000.00000 670000.00| 381500.00000 381500.00
MOBILIZATION | |
0011 157003M LUMP | 50000.00000 50000.00|] 102634.23000 102634.23| 71940.00000 71940.00
CONSTRUCTION LAYOUT | |
0020 159003M 15.000 U | 125.00000 1875.00]| 125.29000 1879.35] 114.00000 1710.00
BREAKAWAY BARRICADE | |
0021 159006M 200.000 U© | 65.00000 13000.00]| 64.43000 12886.00]| 59.00000 11800.00
DRUM | | |
0022 159009M 50.000 U | 1.00000 50.00| 0.01000 0.50] 14.00000 700.00
TRAFFIC CONE | |
0023 159012M 582.000 SF | 10.00000 5820.00] 9.84000 5726.88] 9.00000 5238.00
CONSTRUCTION SIGNS | |
0024 159018M 2.000 U | 1500.00000 3000.00] 1312.52000 2625.04 1570.00000 3140.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X | |
12! | | |
0025 159021P 5550.000 LF | 10.00000 55500.00] 35.92000 199356.00]| 40.50000 224775.00
CONSTRUCTION BARRIER CURB | |
0026 159027M 4.000 U | 1000.00000 4000.00 | 0.01000 0.04] 2725.00000 10900.00
FLASHING ARROW BOARD, 4' X 8' | |
0027 159028M 4.000 U | 1000.00000 4000.00]| 0.01000 0.04] 817.00000 3268.00
FLOODLIGHTS FOR NIGHTTIME OPERATIONS | |
0028 159029M 2.000 U | 15000.00000 30000.00] 400.00000 800.00 | 9810.00000 19620.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0029 159030M 5.000 U | 5000.00000 25000.00] 400.00000 2000.00] 9265.00000 46325.00
PORTABLE VARIABLE MESSAGE SIGN | |
0030 159032M 2.000 U | 10000.00000 20000.00]| 21873.33000 43746.66 | 30520.00000 61040.00
|
|

ASSEMBLY
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TABULATION OF BIDS
CALL ORDER : 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) A3063 | ( 8 ) 12943 | ( 9 ) 50503
|AGATE CONSTR CO INC |IEW CONSTR GP, INC | JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0031 159054M 4.000 U | 10000.00000 40000.00]| 5829.80000 23319.20] 6540.00000 26160.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0032 159108M 2.000 U | 1000.00000 2000.00] 0.01000 0.02] 9810.00000 19620.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0033 159117M 5000.000 LF | 2.00000 10000.00] 2.23000 11150.00] 2.68000 13400.00
REMOVABLE BLACK LINE MASKING TAPE, 8" | |
0034 159123M 45000.000 LF | 1.80000 81000.00]| 2.01000 90450.00| 2.12000 95400.00
TEMPORARY PAVEMENT MARKING TAPE, 6" | |
0035 159144M 12.000 U | 100.00000 1200.00| 119.32000 1431.84| 109.00000 1308.00
EMERGENCY TOWING SERVICE | |
0036 160003M LUMP | 5900.00000 5900.00] 5900.00000 5900.00] 5900.00000 5900.00
FUEL PRICE ADJUSTMENT | |
0037 160006M LUMP | 16700.00000 16700.00] 16700.00000 16700.00] 16700.00000 16700.00
ASPHALT PRICE ADJUSTMENT | |
0038 161003P LUMP | 500.00000 500.00] 0.01000 0.01] 20994.00000 20994.00
FINAL CLEANUP | |
0039 201003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 21800.00000 21800.00
CLEARING SITE | |
0040 202003P 1.000 ACRE | 1.00000 1.00] 17005.65000 17005.65]| 6415.00000 6415.00
STRIPPING | |
0041 202009P 3502.000 CY | 15.00000 52530.00] 40.72000 142601.44] 24.50000 85799.00
EXCAVATION, UNCLASSIFIED | |
0042 202021P 9911.000 SY | 6.00000 59466.00] 10.89000 107930.79]| 42.30000 419235.30
REMOVAL OF PAVEMENT | |
0043 203021P 1329.000 cCY | 20.00000 26580.00] 19.65000 26114.85] 41.50000 55153.50
I-14 SOIL AGGREGATE | |
0044 302036P 10086.000 SY | 9.00000 90774.00| 9.26000 93396.36| 6.10000 61524.60
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0045 401009P 4174.000 SY | 3.00000 12522.00] 9.81000 40946.94 | 5.75000 24000.50
HMA MILLING, 3" OR LESS | |
0046 401027M 2500.000 LF | 1.00000 2500.00] 1.65000 4125.00]| 1.00000 2500.00
POLYMERIZED JOINT ADHESIVE | |
0047 401030M 2200.000 GAL | 1.00000 2200.00] 0.01000 22.00]| 0.01000 22.00
TACK COAT | |
0048 401034M 217.000 GAL | 1.00000 217.00] 14.22000 3085.74] 1.00000 217.00
|

TACK COAT 76-22
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT : N1
SET-ASIDE
| 7 ) A3063 | ( 8 ) 12943 | ( 9 ) 50503
|AGATE CONSTR CO INC |IEW CONSTR GP, INC |JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0049 401060M 1876.000 T | 100.00000 187600.00]| 111.23000 208667.48| 107.50000 201670.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0050 401090M 341.000 T | 90.00000 30690.00]| 117.09000 39927.69| 96.00000 32736.00
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0051 401096M 1965.000 T | 90.00000 176850.00] 87.93000 172782.45] 94.50000 185692.50
HOT MIX ASPHALT 19 M 64 BASE COURSE | |
0052 401108M 70.000 U | 100.00000 7000.00| 278.78000 19514.60]| 104.00000 7280.00
CORE SAMPLES, HOT MIX ASPHALT | |
0053 555006M 130.000 T | 265.00000 34450.00] 362.42000 47114.60]| 289.00000 37570.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0054 601122P 5.000 LF | 500.00000 2500.00| 352.93000 1764.65]| 216.00000 1080.00
15" REINFORCED CONCRETE PIPE | |
0055 602018M 2.000 U | 4000.00000 8000.00| 6865.83000 13731.66| 3052.00000 6104.00
INLET, TYPE E | |
0056 605045P 112.000 LF | 45.00000 5040.00| 43.10000 4827.20| 46.00000 5152.00
CHAIN-LINK FENCE, 6' HIGH | |
0057 607018P 112.000 LF | 50.00000 5600.00] 55.76000 6245.12] 41.50000 4648.00
9" X 16" CONCRETE VERTICAL CURB | |
0058 608003P 180.000 SY | 25.00000 4500.00| 25.00000 4500.00| 29.00000 5220.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0059 608004P 3465.000 SY | 25.00000 86625.00]| 27.15000 94074.75]| 30.00000 103950.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0060 609003M 1162.000 LF | 16.00000 18592.00]| 17.34000 20149.08] 26.50000 30793.00
BEAM GUIDE RAIL | |
0061 609009M 83.000 LF | 28.00000 2324.00]| 31.61000 2623.63]| 86.50000 7179.50
MODIFIED THRIE BEAM GUIDE RAIL | |
0062 609012M 1903.000 LF | 43.00000 81829.00]| 47.90000 91153.70]| 56.70000 107900.10
MODIFIED THRIE BEAM GUIDE RAIL, DUAL | |
FACED | | |
0063 609021M 1948.000 LF | 7.00000 13636.00] 7.08000 13791.84| 13.00000 25324.00
RUB RAIL | | |
0064 609024M 1.000 U© | 2000.00000 2000.00] 2174.52000 2174.52] 3079.00000 3079.00
FLARED GUIDE RAIL TERMINAL | |
0065 609039M 8.000 U | 500.00000 4000.00| 613.33000 4906.64| 512.00000 4096.00
BEAM GUIDE RAIL ANCHORAGE | |
0066 609042M 40.000 U | 150.00000 6000.00] 150.54000 6021.60] 66.50000 2660.00
|

BEAM GUIDE RAIL POST
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) A3063 | ( 8 ) 12943 | ( 9 ) s0503
|AGATE CONSTR CO INC |IEW CONSTR GP, INC | JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 609054M 250.000 LF | 10.00000 2500.00] 10.98000 2745.00] 9.80000 2450.00
BEAM GUIDE RAIL ELEMENT | |
0068 609060M 319.000 U | 25.00000 7975.00 | 28.16000 8983.04| 16.00000 5104.00
BEAM GUIDE RAIL BLOCKOUT | |
0069 609063M 1978.000 LF | 9.00000 17802.00]| 9.87000 19522.86| 14.00000 27692.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0070 609072M 714.000 LF | 17.00000 12138.00]| 18.68000 13337.52]| 15.00000 10710.00
RESET MODIFIED THRIE BEAM GUIDE RAIL, | |
DUAL-FACED, WITH EXISTING POSTS | |
0071 609075M 3991.000 LF | 4.00000 15964.00] 4.46000 17799.86| 4.00000 15964.00
REMOVAL OF BEAM GUIDE RAIL | |
0072 610006M 5000.000 LF | 0.85000 4250.00]| 0.95000 4750.00]| 0.65000 3250.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | I
0073 610012M 30.000 U | 50.00000 1500.00| 55.76000 1672.80| 53.00000 1590.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0074 610018M 30.000 U | 50.00000 1500.00] 55.76000 1672.80]| 53.00000 1590.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0075 610024M 60.000 U | 10.00000 600.00] 48.48000 2908.80] 1.00000 60.00
REMOVAL OF RPM | |
0076 610033M 950.000 LF | 1.00000 950.00] 5.75000 5462.50] 5.60000 5320.00
RUMBLE STRIP | |
0077 610036M 5000.000 LF | 0.65000 3250.00] 0.70000 3500.00] 0.60000 3000.00
REMOVAL OF TRAFFIC STRIPES | |
0078 612003P 32.000 SF | 28.00000 896.00] 25.65000 820.80] 34.00000 1088.00
REGULATORY AND WARNING SIGN | |
SECTION TOTALS | $ 2,051,902.00| $ 2,517,372.81| $ 2,639,273.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155006M 1.000 U | 50000.00000 50000.00] 40167.52000 40167.52 29430.00000 29430.00
FIELD OFFICE TYPE B SET UP | |
0009 155024M 21.000 MO | 1000.00000 21000.00] 2800.00000 58800.00] 1635.00000 34335.00
FIELD OFFICE TYPE B MAINTENANCE | |
0010 155039M LUMP | 8400.00000 8400.00| 8400.00000 8400.00| 8400.00000 8400.00
TELEPHONE SERVICE | |
SECTION TOTALS | S 79,400.00]| S 107,367.52] S 72,165.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
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TABULATION OF BIDS
CALL ORDER : 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) A3063 | ( 8 12943 | ( 9 ) 50503
|AGATE CONSTR CO INC |IEW CONSTR GP, INC | JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 14000.00000 14000.00]| 5000.00000 5000.00] 16350.00000 16350.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 12000.00000 12000.00]| 0.01000 0.01] 1.00000 1.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 26,000.00] $ 5,000.01| $ 16,351.00
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0012 158006M 2479.000 LF | 2.50000 6197.50] 3.92000 9717.68]| 4.30000 10659.70
SILT FENCE | |
0013 158015M 50.000 U | 15.00000 750.00 | 5.97000 298.50] 16.00000 800.00
HAYBALE | | |
0014 158027M 100.000 SF | 15.00000 1500.00]| 5.58000 558.00] 4.30000 430.00
INLET FILTER TYPE 1 | |
0015 158042M 474.000 LF | 40.00000 18960.00] 33.02000 15651.48] 68.00000 32232.00
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0016 158060M 80.000 T | 35.00000 2800.00] 58.67000 4693.60| 21.00000 1680.00
CONSTRUCTION DRIVEWAY | |
0017 158063P LUMP | 1000.00000 1000.00| 3436.85000 3436.85] 1580.00000 1580.00
CONCRETE WASHOUT SYSTEM | |
0018 158072M 3.000 U | 500.00000 1500.00]| 0.01000 0.03] 817.00000 2451.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0019 158084M 257.000 CY | 1.00000 257.00] 1.74000 447.18| 15.00000 3855.00
EROSION CONTROL SEDIMENT REMOVAL | |
0082 807003M 2102.000 SY | 3.50000 7357.00| 3.90000 8197.80| 3.80000 7987.60
TOPSOIL STABILIZATION, TYPE 1 MAT | |
SECTION TOTALS | $ 40,321.50]| $ 43,001.12| $ 61,675.30
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0079 804006P 8931.000 SY | 1.50000 13396.50] 2.00000 17862.00] 1.60000 14289.60
TOPSOILING, 4" THICK | |
0080 804015P 995.000 CY | 23.00000 22885.00] 1.00000 995.00] 25.00000 24875.00
BORROW TOPSOIL | |
0081 806006P 12815.000 SY | 0.40000 5126.00] 0.50000 6407.50] 0.45000 5766.75
FERTILIZING AND SEEDING, TYPE A-3 | |
0083 809003M 12815.000 SY | 0.45000 5766.75] 0.50000 6407.50] 0.50000 6407.50
STRAW MULCHING | |
SECTION TOTALS | $ 47,174.25] $ 31,672.00] $ 51,338.85
—————————————————————————————————————————— e

SECTION 0006 LATIN LANDSCAPE
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) A3063 | ( 8 12943 | ( 9 ) s0503
|AGATE CONSTR CO INC |IEW CONSTR GP, INC | JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 811006M 49.000 U | 250.00000 12250.00]| 273.21000 13387.29]| 270.00000 13230.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0085 811031M 28.000 U | 200.00000 5600.00] 217.45000 6088.60| 215.00000 6020.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
SECTION TOTALS | $ 17,850.00] $ 19,475.89] $ 19,250.00
—————————————————————————————————————————— i e s
SECTION 0007 TEMPORARY BRIDGE
| | |
0086 514003P LUMP | 1000000.00000 1000000.00| 1184000.00000 1184000.00| 1224070.00000 1224070.00
TEMPORARY STRUCTURE, ONE-WAY | |
SECTION TOTALS | $ 1,000,000.00| $ 1,184,000.00| $ 1,224,070.00
+ + +
SECTION 0008 BRIDGE (1418-151)
| | |
0087 201006P LUMP | 310000.00000 310000.00| 310000.00000 310000.00| 231603.00000 231603.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-151) | |
0088 201039P LUMP | 620000.00000 620000.00] 20000.00000 20000.00| 257257.00000 257257.00
TEMPORARY SHIELDING | |
0089 504006P 68387.000 LB | 1.75000 119677.25]| 1.57000 107367.59]| 1.65000 112838.55
REINFORCEMENT STEEL, EPOXY-COATED | |
0090 504018P 20.000 cCY | 1500.00000 30000.00] 2075.13000 41502.60] 1760.00000 35200.00
CONCRETE WING WALL | |
0091 504024P 8.000 cCY | 1500.00000 12000.00]| 6023.34000 48186.72| 2524.00000 20192.00
CONCRETE ABUTMENT WALL | |
0092 504036P 85.000 SY | 40.00000 3400.00] 57.56000 4892.60 | 16.00000 1360.00
EPOXY WATERPROOFING | |
0093 505072P LUMP | 100000.00000 100000.00]| 81499.77000 81499.77| 65400.00000 65400.00
GIRDER JACKING | |
0094 506006P 20.000 U | 1000.00000 20000.00] 5512.24000 110244.80| 2000.00000 40000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0095 506012P 50.000 U | 50.00000 2500.00] 123.04000 6152.00] 16.00000 800.00
SHEAR CONNECTOR | |
0096 507003P 60.000 LF | 300.00000 18000.00]| 570.95000 34257.00] 298.00000 17880.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0097 507024P 265.000 cCY | 900.00000 238500.00] 1167.14000 309292.10] 1023.00000 271095.00
|

CONCRETE BRIDGE DECK, HPC
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) A3063 | ( 8 ) 12943 | ( 9 ) 50503
|AGATE CONSTR CO INC |IEW CONSTR GP, INC |JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 507039P 470.000 LF | 300.00000 141000.00]| 133.82000 62895.40] 130.00000 61100.00
CONCRETE BRIDGE PARAPET, HPC | |
0099 507051P 220.000 CY | 250.00000 55000.00 | 663.51000 145972.20] 649.00000 142780.00
CONCRETE BRIDGE APPROACH | |
0100 552003M 17.000 LF | 200.00000 3400.00] 169.60000 2883.20] 139.00000 2363.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0101 554003P LUMP | 7500.00000 7500.00 | 8363.53000 8363.53]| 8175.00000 8175.00
POLLUTION CONTROL SYSTEM | |
0102 554009P LUMP | 90000.00000 90000.00]| 89210.95000 89210.95]| 98100.00000 98100.00
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0103 555003M 43.000 SF | 250.00000 10750.00] 246.31000 10591.33] 92.00000 3956.00
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | $ 1,781,727.25] $ 1,393,311.79] $ 1,370,099.55
+ + +
SECTION 0009 BRIDGE (1418-152)
| | |
0104 201006P LUMP | 310000.00000 310000.00| 310000.00000 310000.00] 231603.00000 231603.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-152) | | |
0105 201039P LUMP | 100000.00000 100000.00] 20000.00000 20000.00| 257257.00000 257257.00
TEMPORARY SHIELDING | |
0106 504006P 66457.000 LB | 1.75000 116299.75]| 1.57000 104337.49| 1.65000 109654.05
REINFORCEMENT STEEL, EPOXY-COATED | |
0107 504018P 21.000 cCY | 1500.00000 31500.00]| 2108.13000 44270.73 1760.00000 36960.00
CONCRETE WING WALL | |
0108 504024P 8.000 cCY | 1500.00000 12000.00]| 6023.34000 48186.72| 2524.00000 20192.00
CONCRETE ABUTMENT WALL | |
0109 504036P 85.000 SY | 40.00000 3400.00]| 57.56000 4892.60| 16.00000 1360.00
EPOXY WATERPROOFING | |
0110 505072P LUMP | 100000.00000 100000.00]| 81499.77000 81499.77| 65400.00000 65400.00
GIRDER JACKING | |
0111 506006P 20.000 U | 1000.00000 20000.00| 5512.24000 110244.80] 2000.00000 40000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0112 506012P 50.000 U | 50.00000 2500.00] 128.78000 6439.00] 16.00000 800.00
SHEAR CONNECTOR | |
0113 507003P 60.000 LF | 300.00000 18000.00]| 570.95000 34257.00] 298.00000 17880.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0114 507024P 270.000 cCY | 900.00000 243000.00] 1207.51000 326027.70] 1023.00000 276210.00
|

CONCRETE BRIDGE DECK, HPC
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TABULATION OF BIDS
CALL ORDER : 138 CONTRACT 1ID 11138 COUNTIES MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) A3063 | ( 8 ) 12943 I ( 9 ) s0503
|AGATE CONSTR CO INC |IEW CONSTR GP, INC | JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0115 507039P 477.000 LF | 250.00000 119250.00]| 133.82000 63832.14] 130.00000 62010.00
CONCRETE BRIDGE PARAPET, HPC | |
0116 507051P 220.000 CY | 250.00000 55000.00] 663.51000 145972.20] 649.00000 142780.00
CONCRETE BRIDGE APPROACH | |
0117 552003M 40.000 LF | 200.00000 8000.00| 169.60000 6784.00]| 139.00000 5560.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0118 554003P LUMP | 7500.00000 7500.00 | 8363.53000 8363.53] 8175.00000 8175.00
POLLUTION CONTROL SYSTEM | |
0119 554009P LUMP | 90000.00000 90000.00]| 89210.95000 89210.95] 98100.00000 98100.00
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0120 555003M 30.000 SF | 300.00000 9000.00| 236.80000 7104.00 | 92.00000 2760.00
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | $ 1,245,449.75] $ 1,411,422.63] $ 1,376,701.05
+ + +
CONTRACT TOTALS | $ 6,289,824.75| $ 6,712,623.77]| $ 6,830,923.75

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, I
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

F ANY,

IN
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TABULATION OF BIDS
CALL ORDER : 138 CONTRACT ID : 11138 COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT ¢ N1
SET-ASIDE
| ( 10 ) B4645 | ( 11 ) N6512 | ( 12 ) B2064

LINE NO / ITEM CODE / ALT

| GARDNER M BISHOP INC
|

|[NORTHEAST REMSCO CONSTRUCTIO

|BEAVER CONCRETE

CONSTR CO INC

PORTABLE TRAILER MOUNTED CCTV CAMERA

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 40000.00000 40000.00] 55000.00000 55000.00] 50000.00000 50000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 5000.00000 5000.00] 20000.00000 20000.00] 8000.00000 8000.00
PROGRESS SCHEDULE | |
0005 153006P 18.000 U | 1.00000 18.00]| 100.00000 1800.00 | 500.00000 9000.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 600.000 HOUR | 1.00000 600.00] 1.00000 600.00] 1.00000 600.00
TRAINEES I I |
0007 154003P LUMP | 675000.00000 675000.00|] 685000.00000 685000.00| 770000.00000 770000.00
MOBILIZATION | |
0011 157003M LUMP | 25000.00000 25000.00] 80000.00000 80000.00]| 70000.00000 70000.00
CONSTRUCTION LAYOUT | |
0020 159003M 15.000 U | 115.00000 1725.00]| 98.00000 1470.00]| 100.00000 1500.00
BREAKAWAY BARRICADE | |
0021 159006M 200.000 U© | 60.00000 12000.00]| 52.00000 10400.00]| 55.00000 11000.00
DRUM | | |
0022 159009M 50.000 U | 15.00000 750.00]| 13.00000 650.00]| 15.00000 750.00
TRAFFIC CONE | |
0023 159012M 582.000 SF | 12.00000 6984.00] 10.00000 5820.00] 50.00000 29100.00
CONSTRUCTION SIGNS | |
0024 159018M 2.000 U | 1200.00000 2400.00] 900.00000 1800.00| 1500.00000 3000.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X | |
12! | | |
0025 159021P 5550.000 LF | 60.00000 333000.00] 55.00000 305250.00] 55.00000 305250.00
CONSTRUCTION BARRIER CURB | |
0026 159027M 4.000 U | 1500.00000 6000.00] 2460.00000 9840.00 | 5000.00000 20000.00
FLASHING ARROW BOARD, 4' X 8' | |
0027 159028M 4.000 U | 1.00000 4.00] 7500.00000 30000.00] 10000.00000 40000.00
FLOODLIGHTS FOR NIGHTTIME OPERATIONS | |
0028 159029M 2.000 U | 9000.00000 18000.00]| 18000.00000 36000.00] 14000.00000 28000.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0029 159030M 5.000 U | 18000.00000 90000.00]| 17000.00000 85000.00]| 20000.00000 100000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0030 159032M 2.000 U | 20000.00000 40000.00] 30000.00000 60000.00] 25000.00000 50000.00
|
|

ASSEMBLY
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 10 ) B4645 [ ( 11 ) N6512 | ( 12 ) B2064
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0031 159054M 4.000 U | 3500.00000 14000.00]| 4700.00000 18800.00]| 8000.00000 32000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0032 159108M 2.000 U | 20000.00000 40000.00]| 2600.00000 5200.00] 25000.00000 50000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0033 159117M 5000.000 LF | 2.75000 13750.00] 2.00000 10000.00] 3.00000 15000.00
REMOVABLE BLACK LINE MASKING TAPE, 8" | |
0034 159123M 45000.000 LF | 2.75000 123750.00]| 1.80000 81000.00] 2.00000 90000.00
TEMPORARY PAVEMENT MARKING TAPE, 6" | |
0035 159144M 12.000 U | 150.00000 1800.00| 200.00000 2400.00] 300.00000 3600.00
EMERGENCY TOWING SERVICE | |
0036 160003M LUMP | 5900.00000 5900.00] 5900.00000 5900.00] 5900.00000 5900.00
FUEL PRICE ADJUSTMENT | |
0037 160006M LUMP | 16700.00000 16700.00] 16700.00000 16700.00] 16700.00000 16700.00
ASPHALT PRICE ADJUSTMENT | |
0038 161003P LUMP | 100.00000 100.00] 8000.00000 8000.00| 5000.00000 5000.00
FINAL CLEANUP | |
0039 201003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 75000.00000 75000.00
CLEARING SITE | |
0040 202003P 1.000 ACRE | 10000.00000 10000.00]| 5000.00000 5000.00] 6000.00000 6000.00
STRIPPING | |
0041 202009P 3502.000 CY | 45.00000 157590.00] 35.00000 122570.00] 30.00000 105060.00
EXCAVATION, UNCLASSIFIED | |
0042 202021P 9911.000 SY | 7.00000 69377.00] 7.50000 74332.50]| 15.00000 148665.00
REMOVAL OF PAVEMENT | |
0043 203021P 1329.000 cCY | 35.00000 46515.00] 30.00000 39870.00] 60.00000 79740.00
I-14 SOIL AGGREGATE | |
0044 302036P 10086.000 SY | 8.00000 80688.00| 12.00000 121032.00]| 12.00000 121032.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0045 401009P 4174.000 SY | 6.00000 25044.00] 10.00000 41740.00] 10.00000 41740.00
HMA MILLING, 3" OR LESS | |
0046 401027M 2500.000 LF | 1.00000 2500.00] 0.50000 1250.00]| 1.00000 2500.00
POLYMERIZED JOINT ADHESIVE | |
0047 401030M 2200.000 GAL | 1.00000 2200.00] 0.01000 22.00]| 1.00000 2200.00
TACK COAT | |
0048 401034M 217.000 GAL | 1.00000 217.00] 8.00000 1736.00]| 1.00000 217.00
|

TACK COAT 76-22
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 10 ) B4645 [ 11 ) N6512 [( 12 ) B2064
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0049 401060M 1876.000 T | 95.00000 178220.00]| 115.00000 215740.00] 110.00000 206360.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0050 401090M 341.000 T | 90.00000 30690.00] 84.00000 28644.00| 110.00000 37510.00
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0051 401096M 1965.000 T | 90.00000 176850.00] 75.00000 147375.00] 110.00000 216150.00
HOT MIX ASPHALT 19 M 64 BASE COURSE | |
0052 401108M 70.000 U | 250.00000 17500.00]| 150.00000 10500.00]| 175.00000 12250.00
CORE SAMPLES, HOT MIX ASPHALT | |
0053 555006M 130.000 T | 275.00000 35750.00] 340.00000 44200.00]| 300.00000 39000.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0054 601122P 5.000 LF | 150.00000 750.00 | 130.00000 650.00| 600.00000 3000.00
15" REINFORCED CONCRETE PIPE | |
0055 602018M 2.000 U | 4500.00000 9000.00] 3000.00000 6000.00]| 4000.00000 8000.00
INLET, TYPE E | |
0056 605045P 112.000 LF | 47.00000 5264.00]| 38.00000 4256.00 | 30.00000 3360.00
CHAIN-LINK FENCE, 6' HIGH | |
0057 607018P 112.000 LF | 42.00000 4704.00]| 15.00000 1680.00| 50.00000 5600.00
9" X 16" CONCRETE VERTICAL CURB | |
0058 608003P 180.000 SY | 28.00000 5040.00| 5.00000 900.00]| 30.00000 5400.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0059 608004P 3465.000 SY | 28.00000 97020.00| 25.00000 86625.00]| 30.00000 103950.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0060 609003M 1162.000 LF | 25.00000 29050.00] 16.00000 18592.00]| 30.00000 34860.00
BEAM GUIDE RAIL | |
0061 609009M 83.000 LF | 35.00000 2905.00]| 29.00000 2407.00] 40.00000 3320.00
MODIFIED THRIE BEAM GUIDE RAIL | |
0062 609012M 1903.000 LF | 50.00000 95150.00]| 43.00000 81829.00| 55.00000 104665.00
MODIFIED THRIE BEAM GUIDE RAIL, DUAL | |
FACED | | |
0063 609021M 1948.000 LF | 7.00000 13636.00] 7.00000 13636.00] 7.00000 13636.00
RUB RAIL | | |
0064 609024M 1.000 U© | 2500.00000 2500.00] 2000.00000 2000.00] 3000.00000 3000.00
FLARED GUIDE RAIL TERMINAL | |
0065 609039M 8.000 U | 800.00000 6400.00| 560.00000 4480.00 | 1000.00000 8000.00
BEAM GUIDE RAIL ANCHORAGE | |
0066 609042M 40.000 U | 45.00000 1800.00]| 140.00000 5600.00] 50.00000 2000.00
|

BEAM GUIDE RAIL POST



New Jersey Department of Transportation DATE 10/27/11
PAGE 138 -29
TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 10 ) B4645 [ 11 ) N6512 [ ( 12 ) B2064
| GARDNER M BISHOP INC |NORTHEAST REMSCO CONSTRUCTIO |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 609054M 250.000 LF | 8.00000 2000.00] 10.00000 2500.00] 9.00000 2250.00
BEAM GUIDE RAIL ELEMENT | |
0068 609060M 319.000 U | 25.00000 7975.00 | 26.00000 8294.00| 30.00000 9570.00
BEAM GUIDE RAIL BLOCKOUT | |
0069 609063M 1978.000 LF | 5.00000 9890.00| 9.00000 17802.00] 5.00000 9890.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0070 609072M 714.000 LF | 15.00000 10710.00]| 17.00000 12138.00]| 17.00000 12138.00
RESET MODIFIED THRIE BEAM GUIDE RAIL, | |
DUAL-FACED, WITH EXISTING POSTS | |
0071 609075M 3991.000 LF | 3.00000 11973.00] 5.00000 19955.00] 3.00000 11973.00
REMOVAL OF BEAM GUIDE RAIL | |
0072 610006M 5000.000 LF | 0.80000 4000.00] 0.90000 4500.00] 1.00000 5000.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | I
0073 610012M 30.000 U | 40.00000 1200.00]| 51.00000 1530.00]| 65.00000 1950.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0074 610018M 30.000 U | 40.00000 1200.00]| 51.00000 1530.00] 65.00000 1950.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0075 610024M 60.000 U | 10.00000 600.00] 10.50000 630.00] 30.00000 1800.00
REMOVAL OF RPM | |
0076 610033M 950.000 LF | 6.00000 5700.00] 5.25000 4987.50| 7.00000 6650.00
RUMBLE STRIP | |
0077 610036M 5000.000 LF | 0.50000 2500.00] 0.75000 3750.00] 1.00000 5000.00
REMOVAL OF TRAFFIC STRIPES | |
0078 612003P 32.000 SF | 40.00000 1280.00]| 32.00000 1024.00]| 40.00000 1280.00
REGULATORY AND WARNING SIGN | |
SECTION TOTALS | $ 2,657,869.00| $ 2,717,937.00]| $ 3,176,066.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155006M 1.000 U | 25000.00000 25000.00] 40000.00000 40000.00| 125000.00000 125000.00
FIELD OFFICE TYPE B SET UP | |
0009 155024M 21.000 MO | 500.00000 10500.00]| 1500.00000 31500.00] 500.00000 10500.00
FIELD OFFICE TYPE B MAINTENANCE | |
0010 155039M LUMP | 8400.00000 8400.00| 8400.00000 8400.00| 8400.00000 8400.00
TELEPHONE SERVICE | |
SECTION TOTALS | S 43,900.00] S 79,900.00] $ 143,900.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
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TABULATION OF BIDS
CALL ORDER : 138 CONTRACT ID COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT
SET-ASIDE
10 ) B4645 | ( 11 ) N6512 | ( 12 ) B2064

LINE NO / ITEM CODE / ALT

(
GARDNER M BISHOP INC

|[NORTHEAST REMSCO CONSTRUCTIO

|BEAVER CONCRETE

CONSTR CO INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 5000.00000 5000.00] 12000.00000 12000.00]| 20000.00000 20000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 1.00000 1.00] 1.00000 1.00] 20000.00000 20000.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 5,001.00| $ 12,001.00]| $ 40,000.00
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0012 158006M 2479.000 LF | 5.00000 12395.00]| 3.15000 7808.85]| 11.00000 27269.00
SILT FENCE | |
0013 158015M 50.000 U | 30.00000 1500.00| 50.00000 2500.00] 65.00000 3250.00
HAYBALE | | |
0014 158027M 100.000 SF | 8.00000 800.00] 7.00000 700.00] 30.00000 3000.00
INLET FILTER TYPE 1 | |
0015 158042M 474.000 LF | 40.00000 18960.00] 30.00000 14220.00] 125.00000 59250.00
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0016 158060M 80.000 T | 80.00000 6400.00] 45.00000 3600.00] 175.00000 14000.00
CONSTRUCTION DRIVEWAY | |
0017 158063P LUMP | 3500.00000 3500.00] 15000.00000 15000.00] 5000.00000 5000.00
CONCRETE WASHOUT SYSTEM | |
0018 158072M 3.000 U | 750.00000 2250.00] 900.00000 2700.00] 500.00000 1500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0019 158084M 257.000 CY | 25.00000 6425.00] 1.00000 257.00] 65.00000 16705.00
EROSION CONTROL SEDIMENT REMOVAL | |
0082 807003M 2102.000 SY | 3.50000 7357.00]| 3.60000 7567.20| 4.00000 8408.00
TOPSOIL STABILIZATION, TYPE 1 MAT | |
SECTION TOTALS | $ 59,587.00] $ 54,353.05] $ 138,382.00
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0079 804006P 8931.000 SY | 1.50000 13396.50] 1.50000 13396.50] 1.50000 13396.50
TOPSOILING, 4" THICK | |
0080 804015P 995.000 CY | 25.00000 24875.00] 23.25000 23133.75] 25.00000 24875.00
BORROW TOPSOIL | |
0081 806006P 12815.000 SY | 0.40000 5126.00] 0.45000 5766.75] 0.50000 6407.50
FERTILIZING AND SEEDING, TYPE A-3 | |
0083 809003M 12815.000 SY | 0.45000 5766.75] 0.50000 6407.50] 0.50000 6407.50
STRAW MULCHING | |
SECTION TOTALS | $ 49,164.25] $ 48,704.50 | $ 51,086.50
—————————————————————————————————————————— e

SECTION 0006 LATIN LANDSCAPE
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT
SET-ASIDE
| ( 10 ) B4645 [ 11 ) N6512 [ ( 12 ) B2064
| GARDNER M BISHOP INC |NORTHEAST REMSCO CONSTRUCTIO |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 811006M 49.000 U | 245.00000 12005.00] 250.00000 12250.00]| 300.00000 14700.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0085 811031M 28.000 U | 195.00000 5460.00] 200.00000 5600.00] 200.00000 5600.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
SECTION TOTALS | $ 17,465.00| S 17,850.00] $ 20,300.00
—————————————————————————————————————————— i e s
SECTION 0007 TEMPORARY BRIDGE
| | |
0086 514003P LUMP | 1290000.00000 1290000.00| 1150000.00000 1150000.00| 1400000.00000 1400000.00
TEMPORARY STRUCTURE, ONE-WAY | |
SECTION TOTALS | $ 1,290,000.00| $ 1,150,000.00| $ 1,400,000.00
+ + +
SECTION 0008 BRIDGE (1418-151)
| | |
0087 201006P LUMP | 310000.00000 310000.00| 310000.00000 310000.00| 310000.00000 310000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-151) | |
0088 201039P LUMP | 175000.00000 175000.00] 170000.00000 170000.00] 175000.00000 175000.00
TEMPORARY SHIELDING | |
0089 504006P 68387.000 LB | 2.00000 136774.00]| 1.40000 95741.80| 1.50000 102580.50
REINFORCEMENT STEEL, EPOXY-COATED | |
0090 504018P 20.000 cCY | 1500.00000 30000.00] 2500.00000 50000.00] 3000.00000 60000.00
CONCRETE WING WALL | |
0091 504024P 8.000 cCY | 3500.00000 28000.00] 2000.00000 16000.00] 8000.00000 64000.00
CONCRETE ABUTMENT WALL | |
0092 504036P 85.000 SY | 45.00000 3825.00] 85.00000 7225.00 | 65.00000 5525.00
EPOXY WATERPROOFING | |
0093 505072P LUMP | 60000.00000 60000.00|] 100000.00000 100000.00] 70000.00000 70000.00
GIRDER JACKING | |
0094 506006P 20.000 U | 5000.00000 100000.00] 3500.00000 70000.00] 3500.00000 70000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0095 506012P 50.000 U | 20.00000 1000.00] 25.00000 1250.00]| 125.00000 6250.00
SHEAR CONNECTOR | |
0096 507003P 60.000 LF | 1100.00000 66000.00] 400.00000 24000.00] 600.00000 36000.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0097 507024P 265.000 cCY | 750.00000 198750.00]| 975.00000 258375.00] 650.00000 172250.00
|

CONCRETE BRIDGE DECK, HPC



New Jersey Department of Transportation DATE 10/27/11
PAGE 138 -32
TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 10 ) B4645 [ 11 ) N6512 [( 12 ) B2064
| GARDNER M BISHOP INC |NORTHEAST REMSCO CONSTRUCTIO |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 507039P 470.000 LF | 125.00000 58750.00] 190.00000 89300.00| 150.00000 70500.00
CONCRETE BRIDGE PARAPET, HPC | |
0099 507051P 220.000 CY | 535.00000 117700.00] 540.00000 118800.00] 500.00000 110000.00
CONCRETE BRIDGE APPROACH | |
0100 552003M 17.000 LF | 60.00000 1020.00]| 85.00000 1445.00]| 225.00000 3825.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0101 554003P LUMP | 7500.00000 7500.00 | 7400.00000 7400.00 | 9500.00000 9500.00
POLLUTION CONTROL SYSTEM | |
0102 554009P LUMP | 90000.00000 90000.00]| 80000.00000 80000.00| 100000.00000 100000.00
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0103 555003M 43.000 SF | 250.00000 10750.00] 450.00000 19350.00]| 400.00000 17200.00
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | S 1,395,069.00] S 1,418,886.80] S 1,382,630.50
+ + +
SECTION 0009 BRIDGE (1418-152)
| | |
0104 201006P LUMP | 310000.00000 310000.00| 310000.00000 310000.00| 310000.00000 310000.00
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-152) | | |
0105 201039P LUMP | 135000.00000 135000.00| 145000.00000 145000.00] 175000.00000 175000.00
TEMPORARY SHIELDING | |
0106 504006P 66457.000 LB | 2.00000 132914.00]| 1.45000 96362.65] 1.50000 99685.50
REINFORCEMENT STEEL, EPOXY-COATED | |
0107 504018P 21.000 cCY | 1500.00000 31500.00]| 2500.00000 52500.00| 3000.00000 63000.00
CONCRETE WING WALL | |
0108 504024P 8.000 cCY | 3500.00000 28000.00] 2000.00000 16000.00]| 8000.00000 64000.00
CONCRETE ABUTMENT WALL | |
0109 504036P 85.000 SY | 45.00000 3825.00]| 85.00000 7225.00 | 65.00000 5525.00
EPOXY WATERPROOFING | |
0110 505072P LUMP | 60000.00000 60000.00] 95000.00000 95000.00| 70000.00000 70000.00
GIRDER JACKING | |
0111 506006P 20.000 U | 5000.00000 100000.00]| 3500.00000 70000.00] 3500.00000 70000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0112 506012P 50.000 U | 20.00000 1000.00] 25.00000 1250.00]| 125.00000 6250.00
SHEAR CONNECTOR | |
0113 507003P 60.000 LF | 1100.00000 66000.00| 400.00000 24000.00] 600.00000 36000.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0114 507024P 270.000 cCY | 650.00000 175500.00]| 975.00000 263250.00] 650.00000 175500.00
|

CONCRETE BRIDGE DECK, HPC



New Jersey Department of Transportation DATE 10/27/11
PAGE 138 -33
TABULATION OF BIDS
CALL ORDER : 138 CONTRACT 1ID 11138 COUNTIES MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 10 ) B4645 [ 11 ) N6512 [ ( 12 ) B2064
| GARDNER M BISHOP INC |NORTHEAST REMSCO CONSTRUCTIO |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0115 507039P 477.000 LF | 125.00000 59625.00] 190.00000 90630.00] 150.00000 71550.00
CONCRETE BRIDGE PARAPET, HPC | |
0116 507051P 220.000 cCY | 535.00000 117700.00] 540.00000 118800.00| 500.00000 110000.00
CONCRETE BRIDGE APPROACH | |
0117 552003M 40.000 LF | 60.00000 2400.00] 85.00000 3400.00] 225.00000 9000.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0118 554003P LUMP | 7500.00000 7500.00 | 7400.00000 7400.00 | 9500.00000 9500.00
POLLUTION CONTROL SYSTEM | |
0119 554009P LUMP | 90000.00000 90000.00]| 80000.00000 80000.00| 100000.00000 100000.00
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0120 555003M 30.000 SF | 250.00000 7500.00 | 450.00000 13500.00] 400.00000 12000.00
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | S 1,328,464.00] S 1,394,317.65] S 1,387,010.50
+ + +
CONTRACT TOTALS | $ 6,846,519.25] $ 6,893,950.00] $ 7,739,375.50

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, I
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

F ANY,

IN
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TABULATION OF BIDS

CALL ORDER : 138 CONTRACT ID : 11138 COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT : N1
SET-ASIDE
[( 13 ) A5969 [ ( 14 ) H0632 | (
|ANSELMI & DECICCO INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001  ROADWAY
I I

PORTABLE TRAILER MOUNTED CCTV CAMERA
ASSEMBLY

|
0001 151003M LUMP | 45000.00000 45000.00] 46000.00000 46000.00]
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 10000.00000 10000.00]| 15000.00000 15000.00]|
PROGRESS SCHEDULE | |
0005 153006P 18.000 U | 700.00000 12600.00] 350.00000 6300.00]
PROGRESS SCHEDULE UPDATE | |
0006 153012P 600.000 HOUR | 5.00000 3000.00] 1.50000 900.00]
TRAINEES | | |
0007 154003P LUMP | 780000.00000 780000.00] 875000.00000 875000.00]|
MOBILIZATION | |
0011 157003M LUMP | 500000.00000 500000.00] 150000.00000 150000.00]
CONSTRUCTION LAYOUT | |
0020 159003M 15.000 U | 100.00000 1500.00| 155.00000 2325.00]
BREAKAWAY BARRICADE | |
0021 159006M 200.000 U© | 65.00000 13000.00]| 83.00000 16600.00]|
DRUM | | |
0022 159009M 50.000 U | 10.00000 500.00] 45.00000 2250.00]
TRAFFIC CONE | |
0023 159012M 582.000 SF | 10.00000 5820.00] 16.75000 9748.50|
CONSTRUCTION SIGNS | |
0024 159018M 2.000 U | 1000.00000 2000.00]| 1750.00000 3500.00]
CONSTRUCTION IDENTIFICATION SIGN, 6' X | |
12" | | |
0025 159021P 5550.000 LF | 50.00000 277500.00] 66.25000 367687.50]
CONSTRUCTION BARRIER CURB | |
0026 159027M 4.000 U | 3500.00000 14000.00] 2600.00000 10400.00]
FLASHING ARROW BOARD, 4' X 8' | |
0027 159028M 4.000 U | 5000.00000 20000.00] 2800.00000 11200.00]|
FLOODLIGHTS FOR NIGHTTIME OPERATIONS | |
0028 159029M 2.000 U | 15000.00000 30000.00] 7250.00000 14500.00]
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0029 159030M 5.000 U | 5000.00000 25000.00] 7000.00000 35000.00]
PORTABLE VARIABLE MESSAGE SIGN | |
0030 159032M 2.000 U | 25000.00000 50000.00] 13500.00000 27000.00]|
|
|
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TABULATION OF BIDS
CALL ORDER : 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT : N1
SET-ASIDE
[( 13 ) A5969 [( 14 ) H0632 | (
|ANSELMI & DECICCO INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0031 159054M 4.000 U | 7000.00000 28000.00] 7800.00000 31200.00]
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0032 159108M 2.000 U | 15000.00000 30000.00] 11975.00000 23950.00]
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0033 159117M 5000.000 LF | 1.50000 7500.00 | 2.20000 11000.00]
REMOVABLE BLACK LINE MASKING TAPE, 8" | |
0034 159123M 45000.000 LF | 0.75000 33750.00] 2.00000 90000.00]|
TEMPORARY PAVEMENT MARKING TAPE, 6" | |
0035 159144M 12.000 U | 100.00000 1200.00| 300.00000 3600.00]
EMERGENCY TOWING SERVICE | |
0036 160003M LUMP | 5900.00000 5900.00] 5900.00000 5900.00]
FUEL PRICE ADJUSTMENT | |
0037 160006M LUMP | 16700.00000 16700.00] 16700.00000 16700.00]
ASPHALT PRICE ADJUSTMENT | |
0038 161003P LUMP | 5000.00000 5000.00] 10000.00000 10000.00]|
FINAL CLEANUP | |
0039 201003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00]
CLEARING SITE | |
0040 202003P 1.000 ACRE | 5000.00000 5000.00] 10500.00000 10500.00]|
STRIPPING | |
0041 202009P 3502.000 CY | 10.00000 35020.00] 26.75000 93678.50]
EXCAVATION, UNCLASSIFIED | |
0042 202021P 9911.000 SY | 5.00000 49555.00| 10.00000 99110.00]
REMOVAL OF PAVEMENT | |
0043 203021P 1329.000 cCY | 12.00000 15948.00] 38.00000 50502.00]
I-14 SOIL AGGREGATE | |
0044 302036P 10086.000 SY | 5.00000 50430.00] 11.00000 110946.00]|
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0045 401009P 4174.000 SY | 4.00000 16696.00] 8.00000 33392.00]
HMA MILLING, 3" OR LESS | |
0046 401027M 2500.000 LF | 1.00000 2500.00] 1.50000 3750.00]
POLYMERIZED JOINT ADHESIVE | |
0047 401030M 2200.000 GAL | 1.00000 2200.00] 8.25000 18150.00]
TACK COAT | |
0048 401034M 217.000 GAL | 1.00000 217.00] 11.00000 2387.00]
|

TACK COAT 76-22
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
[( 13 ) A5969 [ ( 14 ) H0632 | (
|ANSELMI & DECICCO INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0049 401060M 1876.000 T | 85.00000 159460.00]| 93.00000 174468.00|
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0050 401090M 341.000 T | 75.00000 25575.00] 95.00000 32395.00]
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0051 401096M 1965.000 T | 70.00000 137550.00] 80.75000 158673.75]
HOT MIX ASPHALT 19 M 64 BASE COURSE | |
0052 401108M 70.000 U | 50.00000 3500.00] 150.00000 10500.00]|
CORE SAMPLES, HOT MIX ASPHALT | |
0053 555006M 130.000 T | 125.00000 16250.00]| 320.00000 41600.00]|
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0054 601122P 5.000 LF | 25.00000 125.00] 350.00000 1750.00 |
15" REINFORCED CONCRETE PIPE | |
0055 602018M 2.000 U | 4000.00000 8000.00| 5325.00000 10650.00]|
INLET, TYPE E | |
0056 605045P 112.000 LF | 40.00000 4480.00 | 52.00000 5824.00]|
CHAIN-LINK FENCE, 6' HIGH | |
0057 607018P 112.000 LF | 40.00000 4480.00| 110.00000 12320.00]|
9" X 16" CONCRETE VERTICAL CURB | |
0058 608003P 180.000 SY | 25.00000 4500.00| 42.75000 7695.00 |
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0059 608004P 3465.000 SY | 25.00000 86625.00]| 31.25000 108281.25]|
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0060 609003M 1162.000 LF | 21.00000 24402.00] 17.25000 20044.50]
BEAM GUIDE RAIL | |
0061 609009M 83.000 LF | 34.00000 2822.00]| 31.25000 2593.75]
MODIFIED THRIE BEAM GUIDE RAIL | |
0062 609012M 1903.000 LF | 47.00000 89441.00]| 47.25000 89916.75]|
MODIFIED THRIE BEAM GUIDE RAIL, DUAL | |
FACED | | |
0063 609021M 1948.000 LF | 7.00000 13636.00] 7.00000 13636.00]
RUB RAIL | | |
0064 609024M 1.000 U© | 2400.00000 2400.00] 2150.00000 2150.00]
FLARED GUIDE RAIL TERMINAL | |
0065 609039M 8.000 U | 850.00000 6800.00| 605.00000 4840.00 |
BEAM GUIDE RAIL ANCHORAGE | |
0066 609042M 40.000 U | 40.00000 1600.00]| 150.00000 6000.00]|
|

BEAM GUIDE RAIL POST
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 13 ) A5969 [( 14 ) H0632 | (
|ANSELMI & DECICCO INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 609054M 250.000 LF | 8.00000 2000.00] 11.00000 2750.00]
BEAM GUIDE RAIL ELEMENT | |
0068 609060M 319.000 U | 9.00000 2871.00] 28.00000 8932.00]|
BEAM GUIDE RATIL BLOCKOUT | |
0069 609063M 1978.000 LF | 6.00000 11868.00]| 9.75000 19285.50]|
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0070 609072M 714.000 LF | 20.00000 14280.00]| 18.50000 13209.00]
RESET MODIFIED THRIE BEAM GUIDE RAIL, | |
DUAL-FACED, WITH EXISTING POSTS | |
0071 609075M 3991.000 LF | 1.00000 3991.00] 4.50000 17959.50]
REMOVAL OF BEAM GUIDE RAIL | |
0072 610006M 5000.000 LF | 1.25000 6250.00] 0.95000 4750.00]|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | I
0073 610012M 30.000 U | 45.00000 1350.00]| 55.00000 1650.00]|
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0074 610018M 30.000 U | 45.00000 1350.00]| 55.00000 1650.00]|
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0075 610024M 60.000 U | 10.00000 600.00| 18.25000 1095.00]|
REMOVAL OF RPM | |
0076 610033M 950.000 LF | 4.00000 3800.00] 8.00000 7600.00|
RUMBLE STRIP | |
0077 610036M 5000.000 LF | 1.00000 5000.00] 0.75000 3750.00]
REMOVAL OF TRAFFIC STRIPES | |
0078 612003P 32.000 SF | 30.00000 960.00]| 77.00000 2464.00]
REGULATORY AND WARNING SIGN | |
SECTION TOTALS | $ 2,761,502.00] $ 3,016,609.50]| $
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155006M 1.000 U | 75000.00000 75000.00| 100000.00000 100000.00]
FIELD OFFICE TYPE B SET UP | |
0009 155024M 21.000 MO | 3000.00000 63000.00] 4500.00000 94500.00|
FIELD OFFICE TYPE B MAINTENANCE | |
0010 155039M LUMP | 8400.00000 8400.00]| 8400.00000 8400.00 ]|
TELEPHONE SERVICE | |
SECTION TOTALS | S 146,400.00] S 202,900.00]| S
+

SECTION 0003 NON-PARTICIPATING (ROADWAY)



New Jersey Department of Transportation DATE : 10/27/11
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TABULATION OF BIDS

CALL ORDER : 138 CONTRACT ID : 11138 COUNTIES : MORRIS
LETTING DATE : 10/27/11 10:00AM DISTRICT : N1
SET-ASIDE
[( 13 ) A5969 [ ( 14 ) H0632 | (
|ANSELMI & DECICCO INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 15000.00000 15000.00] 15000.00000 15000.00]|
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 20000.00000 20000.00] 20000.00000 20000.00]
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 35,000.00] $ 35,000.00] $
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0012 158006M 2479.000 LF | 5.00000 12395.00]| 7.50000 18592.50]|
SILT FENCE | |
0013 158015M 50.000 U | 8.00000 400.00| 45.00000 2250.00]
HAYBALE | | |
0014 158027M 100.000 SF | 10.00000 1000.00] 57.00000 5700.00]
INLET FILTER TYPE 1 | |
0015 158042M 474.000 LF | 15.00000 7110.00 | 50.00000 23700.00]
FLOATING TURBIDITY BARRIER, TYPE 1 | |
0016 158060M 80.000 T | 40.00000 3200.00] 42.50000 3400.00]
CONSTRUCTION DRIVEWAY | |
0017 158063P LUMP | 10000.00000 10000.00] 35000.00000 35000.00|
CONCRETE WASHOUT SYSTEM | |
0018 158072M 3.000 U | 750.00000 2250.00] 2000.00000 6000.00]|
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0019 158084M 257.000 CY | 5.00000 1285.00] 70.00000 17990.00]
EROSION CONTROL SEDIMENT REMOVAL | |
0082 807003M 2102.000 SY | 3.00000 6306.00] 4.00000 8408.00|
TOPSOIL STABILIZATION, TYPE 1 MAT | |
SECTION TOTALS | $ 43,946.00 | $ 121,040.50] $
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0079 804006P 8931.000 SY | 1.50000 13396.50] 2.50000 22327.50]
TOPSOILING, 4" THICK | |
0080 804015P 995.000 CY | 25.00000 24875.00] 35.00000 34825.00]
BORROW TOPSOIL | |
0081 806006P 12815.000 sSY | 0.50000 6407.50] 0.45000 5766.75]
FERTILIZING AND SEEDING, TYPE A-3 | |
0083 809003M 12815.000 SY | 0.50000 6407.50] 0.50000 6407.50]
STRAW MULCHING | |
SECTION TOTALS | $ 51,086.50] $ 69,326.75] $
—————————————————————————————————————————— e

SECTION 0006 LATIN LANDSCAPE
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
[( 13 ) A5969 [ ( 14 ) H0632 | (
|ANSELMI & DECICCO INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 811006M 49.000 U | 235.00000 11515.00] 325.00000 15925.00]|
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0085 811031M 28.000 U | 175.00000 4900.00| 270.00000 7560.00|
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
SECTION TOTALS | $ 16,415.00| $ 23,485.00] $
—————————————————————————————————————————— i e s
SECTION 0007 TEMPORARY BRIDGE
| | |
0086 514003P LUMP | 650000.00000 650000.00] 1968250.00000 1968250.00]
TEMPORARY STRUCTURE, ONE-WAY | |
SECTION TOTALS | $ 650,000.00] $ 1,968,250.00| $
+ + +
SECTION 0008 BRIDGE (1418-151)
| | |
0087 201006P LUMP | 310000.00000 310000.00| 310000.00000 310000.00]
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-151) | |
0088 201039P LUMP | 450000.00000 450000.00] 125000.00000 125000.00|
TEMPORARY SHIELDING | |
0089 504006P 68387.000 LB | 2.25000 153870.75]| 2.25000 153870.75]|
REINFORCEMENT STEEL, EPOXY-COATED | |
0090 504018P 20.000 cCY | 1500.00000 30000.00] 1725.00000 34500.00 |
CONCRETE WING WALL | |
0091 504024P 8.000 cCY | 300.00000 2400.00] 5930.00000 47440.00|
CONCRETE ABUTMENT WALL | |
0092 504036P 85.000 SY | 45.00000 3825.00] 72.50000 6162.50]
EPOXY WATERPROOFING | |
0093 505072P LUMP | 250000.00000 250000.00] 176500.00000 176500.00]|
GIRDER JACKING | |
0094 506006P 20.000 U | 6000.00000 120000.00] 3275.00000 65500.00 |
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0095 506012P 50.000 U | 6.00000 300.00] 75.00000 3750.00]
SHEAR CONNECTOR | |
0096 507003P 60.000 LF | 250.00000 15000.00]| 435.00000 26100.00]
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0097 507024P 265.000 cCY | 1500.00000 397500.00] 1125.00000 298125.00]
|

CONCRETE BRIDGE DECK, HPC
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES : MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
| 13 ) A5969 [( 14 ) H0632 | (
|ANSELMI & DECICCO INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 507039P 470.000 LF | 250.00000 117500.00] 270.00000 126900.00]|
CONCRETE BRIDGE PARAPET, HPC | |
0099 507051P 220.000 CY | 700.00000 154000.00] 1000.00000 220000.00]
CONCRETE BRIDGE APPROACH | |
0100 552003M 17.000 LF | 100.00000 1700.00] 250.00000 4250.00]|
PRESSURE INJECTION, CONCRETE CRACKS | |
0101 554003P LUMP | 10000.00000 10000.00| 8250.00000 8250.00]|
POLLUTION CONTROL SYSTEM | |
0102 554009P LUMP | 30000.00000 30000.00|] 105000.00000 105000.00]
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0103 555003M 43.000 SF | 150.00000 6450.00| 385.00000 16555.00]
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | $ 2,052,545.75] $ 1,727,903.25] $
+ + +
SECTION 0009 BRIDGE (1418-152)
| | |
0104 201006P LUMP | 310000.00000 310000.00| 310000.00000 310000.00]
CLEARING SITE, BRIDGE (___) (STRUCTURE | |
NO. 1418-152) | | |
0105 201039P LUMP | 450000.00000 450000.00| 125000.00000 125000.00]
TEMPORARY SHIELDING | |
0106 504006P 66457.000 LB | 2.25000 149528.25]| 2.25000 149528.25]|
REINFORCEMENT STEEL, EPOXY-COATED | |
0107 504018P 21.000 cCY | 1500.00000 31500.00]| 1590.00000 33390.00]
CONCRETE WING WALL | |
0108 504024P 8.000 cCY | 300.00000 2400.00] 5930.00000 47440.00]|
CONCRETE ABUTMENT WALL | |
0109 504036P 85.000 SY | 45.00000 3825.00]| 72.50000 6162.50]
EPOXY WATERPROOFING | |
0110 505072P LUMP | 250000.00000 250000.00] 176500.00000 176500.00]
GIRDER JACKING | |
0111 506006P 20.000 U | 6000.00000 120000.00] 3275.00000 65500.00]
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0112 506012P 50.000 U | 6.00000 300.00] 75.00000 3750.00]
SHEAR CONNECTOR | |
0113 507003P 60.000 LF | 250.00000 15000.00] 435.00000 26100.00]
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0114 507024P 270.000 cCY | 1500.00000 405000.00] 1125.00000 303750.00]
|

CONCRETE BRIDGE DECK, HPC
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TABULATION OF BIDS
CALL ORDER 138 CONTRACT 1ID 11138 COUNTIES MORRIS
LETTING DATE 10/27/11 10:00AM DISTRICT N1
SET-ASIDE
[( 13 ) A5969 [ ( 14 ) H0632 | (
|ANSELMI & DECICCO INC | GEORGE HARMS CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0115 507039P 477.000 LF | 250.00000 119250.00]| 270.00000 128790.00]|
CONCRETE BRIDGE PARAPET, HPC | |
0116 507051P 220.000 CY | 700.00000 154000.00| 1000.00000 220000.00]
CONCRETE BRIDGE APPROACH | |
0117 552003M 40.000 LF | 100.00000 4000.00] 250.00000 10000.00]
PRESSURE INJECTION, CONCRETE CRACKS | |
0118 554003P LUMP | 10000.00000 10000.00] 8250.00000 8250.00|
POLLUTION CONTROL SYSTEM | |
0119 554009P LUMP | 30000.00000 30000.00] 93500.00000 93500.00]
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0120 555003M 30.000 SF | 150.00000 4500.00 | 385.00000 11550.00]
SUBSTRUCTURE CONCRETE REPAIR | |
SECTION TOTALS | 2,059,303.25]| $ 1,719,210.75] $
+ + +
CONTRACT TOTALS | 7,816,198.50] $ 8,883,725.75] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



